



CENTER STREET MAIN ST. TO 100 WEST DESIGN

Addendum 1

This Addendum is hereby attached to and made part of the Proposal Request Documents.

October 9, 2018

Addendum 1

1. SCOPE OF WORK- TASK 1- Preliminary Design and Alternatives Selection
 - a. The City will prepare a Survey Control Sheet that will be provided to the selected Design Firm to include in Final Design Documents.
 - b. Design Firm will provide to the City files to be used for construction stakeout.

2. SCOPE OF WORK- TASK 2- Prepare Design Drawings and Public Interaction
 - a. Geotechnical/soils report shall include investigation of soils to allow design of possible arch support foundation system.

3. SCOPE OF WORK- TASKS 2 AND 3
 - a. General electrical engineering tasks will be performed by Logan City Light and Power (LCLP) staff. LCLP will provide sketch of conductor and conduit sizing for relocation of existing street-side luminaires, electrical outlets in planter boxes, and additional electrical components such as metering information, breaker and panel sizing, and conductor/conduit sizing for special event power distribution and specialty lighting. Selected Design Firm will incorporate LCLP "design" into plan set.

4. SCOPE OF WORK- TASKS 2 AND 3
 - a. Design Firm shall design an acceptable lane alignment and striping plan for that part of Center Street east of Main Street (Hwy 89/91) compliant with UDOT requirements.
 - b. Design Firm shall design an acceptable lane alignment and striping plan for that part of Center Street west side 100 West Street compliant with recognized design standards and specifications.