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BID REQUEST

Sealed bids will be received by the City of Logan Purchasing Agent at City Hall, 290 North 100
West, until 2:00 p.m., July 26, 2017, for:

Logan River Trail: Pedestrian Bridge and Pedestrian Crosswalk
Bid opening will then be held in the City Hall Conference Room.

An on-site mandatory pre-bid meeting will be held on Friday July 14, 2017 at 10:00 a.m.
for all interested contractors. Meet in the southeast corner of the parking lot east of ICON
Health and Fitness at approximately 700 West 1600 South. The purpose of the meeting is to
discuss expectations and special circumstances of the project. Only those in attendance will be
allowed to bid as primary contractors. Sub-contractors and vendors are not required to attend, but
are welcome.

Specifications are available on the Logan City website and on file in the office of the Logan City
Purchasing Agent, 290 North 100 West, Logan, Utah, and copies may be obtained by prospective
bidders.

Contractors should be prepared to submit documentation with their PROPOSAL as outlined in
the INSTRUCTIONS FOR BIDDERS as a part of a Contractor Qualification Process.

A Bid Bond, or cashier's check for 5% of bid, payable to City of Logan, must accompany each
bid, along with a proposed SCHEDULE FOR CONSTRUCTION COMPLETION.

Upon awarding of the bid, a PAYMENT BOND and a PERFORMANCE BOND will be
required for 100% of any bid which exceeds $5,000.

Questions regarding bid, please contact: Russ Akina; russ.akina@loganutah.org.
The right is reserved by the City of Logan to reject any or all bids.

Dated this July 7, 2017.

Lori Mathys
Purchasing Agent
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INSTRUCTIONS TO BIDDERS

Bids will be received by the CITY OF LOGAN (herein called "Owner™), at 290 North
100 West, Logan, Utah until 2:00 p.m. on July 26, 2017 and then publicly opened and read
aloud.

During the Bidding period all questions pertaining to the project or bid must be
submitted in writing by July 20, 2017 @ 5:00 p.m. to Russ Akina,
russ.akina@loganutah.org. The responses to these questions will be posted daily on the
City of Logan’s, Purchasing Division website. The website address is:
http://purchase.loganutah.org

Each Bid must be submitted in a sealed envelope addressed to Purchasing Agent, City of
Logan, 290 North 100 West, Logan, Utah. Each sealed envelope should bear on the outside the
name of the project for which the bid is submitted. If forwarded by mail, the sealed envelope
containing the Bid must be enclosed in another envelope addressed to the owner at the address
above.

All Bids must be submitted on the required BID SCHEDULE. All blank spaces for unit
prices and total costs must be filled in, in ink or typewritten, and the BID SCHEDULE must be
fully completed showing the total of the bid and executed when submitted. Only one copy of the
Bid Schedule is required.

Any Bid may be withdrawn prior to the above scheduled time for the opening of bids or
authorized postponement thereof. The purchasing agent or her representative shall have
possession of the bids at the designated time and location. Any Bid en-route, either in the mail
or at other locations in the City; will not be considered timely and will be returned unopened.

No Bidder may withdraw a Bid within 90 days after the actual date of the opening thereof.
Should there be reasons why the contract cannot be awarded within the specified period, the time
may be extended by mutual agreement between the Owner and the Bidder.

The Bidder shall submit as a part of their Bid the included CONTRACTOR
QUALIFICATION FORM outlining experience of the Bidder on similar projects over the past
three (3) years. This form will be used to help determine the qualifications of the Bidder. Any
Bid which does not include a CONTRACTOR QUALIFICATION FORM, shall be considered
non-responsive and shall be returned to the BIDDER without being read.

Owner reserves the right to reject any and all Bids, to waive any and all informalities not
involving price, time or changes in the Work and to negotiate contract terms with the successful
Bidder, and the right to disregard all nonconforming, nonresponsive or conditional Bids. Also,
Owner reserves the right to reject the Bid of any Bidder if Owner believes that it would not be in
the best interest of the Project to make an award to that Bidder, whether because the Bid is not
responsive or the Bidder is unqualified or of doubtful financial ability or fails to meet any other
pertinent standard or criteria established by the Owner.

Each BID must include a detailed SCHEDULE FOR CONSTRUCTION COMPLETION
showing the anticipated beginning date, the nature and sequence of construction activity
including SWPPPP implementation, obtaining of building permits, and the approximate
completion date. The time to complete the work shall be less than or equal to the time allowed to
complete the work as shown on the PROPOSAL form, but shall not exceed the time allowed for
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completion as shown on the PROPOSAL form. Any BID which does not include a SCHEDULE
FOR CONSTRUCTION COMPLETION shall be considered non-responsive and shall be
returned to the BIDDER without being read. If the TOTAL one or more BIDS submitted is
within 5% of the lowest submitted BID, the bid may be awarded to the BIDDER with the earliest
start time and/or the shortest, reasonable time for completion, as agreed upon by the Owner of
the project.

Liquidated Damages are a part of this Contract. The only way to extend the completion
date for a project is by CHANGE ORDER. If the work is not completed by the completion dates
as set by the approved SCHEDULE FOR CONSTRUCTION COMPLETION submitted, or as
adjusted by CHANGE ORDER, Liquidated Damages will be imposed for every day, Sundays
and City observed holidays excluded, that the work proceeds past the completion date, including
time to complete the “Punch List” items.

Bidders must satisfy themselves of the accuracy of the estimated quantities in the BID
SCHEDULE by examination of the site and review of the Drawings and Specifications including
Addenda. After Bids have been submitted, the Bidder shall not assert that there was a
misunderstanding concerning the quantities of work or of the nature of the work to be done.

The Owner shall provide to Bidders prior to bidding, all information which is pertinent
to, and delineates and describes, the land owned and easements or rights-of way acquired or to be
acquired.

The Contract Documents contain the provisions required for the construction of the
project. Information obtained from an officer, agent, or employee of the Owner or any other
person shall not affect the risks or obligations assumed by the Contractor. All questions about
the meaning or intent of the Contact Documents are to be directed to the Engineer. Only
questions answered by the formal written Addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect.

Each Bid must be accompanied by a BID BOND payable to the Owner for five percent of
the total amount of the Bid. As soon as the bid prices have been compared, the Owner will
return the Bid Bonds of all except the three lowest responsible Bidders. When the Contract for
Construction is executed, the Bid Bonds of the two remaining unsuccessful Bidders will be
returned. The Bid Bond of the successful Bidder will be retained until the Payment Bond and
Performance Bond have been executed and approved, at which time it will be returned. A
certified check may be used in lieu of a Bid Bond.

Attorneys-in-fact who sign Bid Bonds or Payment Bond and Performance Bond must file
with each Bond a certified and effective dated copy of their power of attorney.

The party to whom the Project is awarded will be required to execute the CONTRACT
FOR CONSTRUCTION and obtain the PERFORMANCE BOND AND PAYMENT BOND and
PROOF OF INSURANCE within the (10) calendar days from the date when NOTICE OF
AWARD is delivered to the Bidder. The NOTICE OF AWARD shall be accompanied by the
necessary CONTRACT FOR CONSTRUCTION and Bond forms. In case of failure of the
Bidder to execute the CONTRACT FOR CONSTRUCTION, the Owner may at his option
consider the Bidder in default, in which case the BID BOND accompanying the Proposal shall
become the property of the Owner.
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The Owner within sixty days of receipt of acceptable PERFORMANCE BOND,
PAYMENT BOND and CONTRACT FOR CONSTRUCTION signed by the party to whom the
Contract was awarded shall sign the Contract and return to such party an executed duplicate of
the Contract. Should the Owner not execute the Contract within such period, the Bidder may by
written notice withdraw his signed Contract. Such notice of withdrawal shall be effective upon
receipt of the notice by the Owner.

The NOTICE TO PROCEED shall be issued within ten (10) calendar days of the
execution of the CONTRACT FOR CONSTRUCTION by the Owner. Should there be reasons
why the NOTICE TO PROCEED cannot be issued within such period; the time may be extended
by mutual agreement between the Owner and Contractor. If the NOTICE TO PROCEED has not
been issued within the ten (10) day period or within the period mutually agreed upon, the
Contractor may terminate the Contract without further liability on the part of either party.

The Owner may make such investigations as the Owner deems necessary to determine
the ability of the Bidder to perform the work, and the Bidder shall furnish to the Owner all such
information and data the Owner may request. The Owner may reject any Bid if the evidence
submitted, or an investigation of such Bidder fails to satisfy the Owner that the Bidder will
complete the work contemplated therein or if Bidder fails to furnish requested information.

A conditional or qualified Bid will not be accepted.
Award will be made according to Logan City Municipal Code.

All applicable laws, ordinances, and rules and regulations of all authorities having
jurisdiction over construction of the Project shall apply to the Contract throughout.

Each Bidder is responsible for inspecting the site and for reading and being thoroughly
familiar with the Contract Documents, including SPECIAL PROVISIONS and the CITY OF
LOGAN STANDARDS AND SPECIFICATIONS. The failure or omission of any Bidder to do
any of the foregoing shall in no way relieve any Bidder from any obligation in respect to his Bid.
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PROPOSAL

Bids will be received at the office of the Purchasing Agent of the City of Logan, at 290
North 100 West, Logan, Utah.

Dear Sir:

The undersigned, after having personally and carefully examined the Plans, Specifications and
location which are a part hereof, proposes and agrees to furnish all materials, labor, equipment,
and transportation necessary to install ready for service and to the satisfaction of the City Engineer
for Logan City, in accordance with the Plans and Specifications which are a part hereof, all items
included in the Logan River Trail: Pedestrian Bridge and Pedestrian Crosswalk in
consideration of the unit prices totaling to the lump sum of $ and further
agree to complete the work within the time specified in the SCHEDULE FOR CONTRACT
COMPLETION after being notified by the City Engineer to commence the work. Contractor
further agrees to pay as liquidated damages, the sum of $500 for each consecutive day thereafter
as provided in the General Conditions.

It is hereby agreed that The City of Logan has the right to reject this proposal or to award the work
to the undersigned at the sum stipulated, if action is taken within thirty (30) days after opening of
Bids.

The Contractor hereby acknowledges receipt of the following Addenda:

Authorized Signature

Date
Printed Name

Company Name

Address
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BID SCHEDULE

Item Description Unit Quantity Unit Price Item Price
1 Mobilization Lump 1
Sum
2 Traffic Control Lump 1
Sum
Create and Implement Storm Lum
3 Water Pollution Prevention Sump 1
Plan (SWPPP)
Lump
4 Survey Sum 1
. . . Lump
5 Provide Quality Control Testing Sum 1
6 Structural Excavation Lump 1
Sum
7 Structural Concrete — Lump 1
Substructure Sum
8 Provide and Install Pre-Eng., Lump 1
Pre-Manf. Steel Bridge Sum
9 Structural Concrete — 6 inch Lump 1
Cast-in-Place Deck Sum
18-inch-wide acrylic white Linear
10 . 95
crosswalk markings Feet
Solar powered pedestrian Lum
11 | activated rapid flash beacon P 1
Sum
system
12 | Tubular steel post and base Each 8
Trail Crossing Ahead Signs
13 (Wi1-15, wi1-15P & wie-op) | Eon 2
Pedestrian Activated
Rectangular Rapid Flash
19 Beacon Signs (W11-15, wii- | Each 2
15P & W16-7P)
Trail Crossing Stop Signs with
Pedestrian Push Button (R1-1
15 (12%12"), R5-3 (12'%12") & Fach 2
R10-25
Trail Stop Ahead Signs (W3-1
16 (12"x12") Each 2
TOTAL $

COMPANY NAME

AUTHORIZED SIGNATURE
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MEASUREMENT AND PAYMENT
PART 1 GENERAL

1.1 SECTION INCLUDES

1. General Description of Measurement and Payment

1.2 GENERAL ITEMS
1. Units of measurement are listed in the bid schedule.
2. See measurement and payment procedures in APWA Section 01 29 00.

3. Unit of Measure: Refer to the measurement and bid item that identifies the unit of
measurement to be used for unit price items.

1.3 SCHEDULE OF BID ITEMS

1. MOBILIZATION
A. Measurement will be lump sum complete. Payment shall be:
1. 50% at first pay estimate; and
2. 50% at final pay estimate
B.  Payment covers cost of mobilization, installation of all temporary facilities

and bringing all necessary construction equipment to the site. Upon
completion of the Work any unpaid amount of the original contract for the
separate item of mobilization and temporary facilities will be paid. Also
includes: any and all temporary facilities including but is not limited to
water, power, fencing (permanent or temporary), fence removal as
required, solid waste disposal, sanitation facilities, and any other
temporary facilities or utilities, etc., and any and all permits required, and
all other items not covered in other bid items.

2. TRAFFIC CONTROL
A. Measurement shall be lump sum complete. Payment shall be:
1. 25% at first pay estimate;
2. 50% at 75% completion pay estimate;
3. 25% at final pay estimate.

B. Bid price includes cost of creating a traffic control plan acceptable to
Engineer, and certified traffic control technician to provide a safe work
zone including all vehicular, bicyclists, and pedestrian traffic. The
contractor shall provide traffic control for this project and for utility
providers performing work related to this project.

C. Bid price includes cost of obtaining right of way permit.

3. CREATE AND IMPLEMENT STORM WATER POLLUTION PREVENTION
PLAN (SWPPP)

A. Measurement will be lump sum complete. Payment shall be:
1. 50% at first pay estimate; and
2. 50% at final pay estimate
B. Payment covers all cost associated with preparation, in cooperation with
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the City of Logan, and implementation of a storm water pollution
prevention plan (SWPPP) acceptable to Logan City Storm Water Inspector
throughout the duration of the project and until the site reaches
‘Permanent Stabilization”.

C. As required, the contractor shall obtain and maintain current, a Utah
Pollutant Discharge Elimination (UPDES), Storm Water General permit,
Notice of Intent and Notice of Termination at the appropriate times
specified in the permit.

D. This item will consist of the weekly inspections of all BMP’s, site cleanup
and housekeeping, and all other BMP’s not specifically paid for under
separate bid items, inspect BMP’s following any rainstorm exceeding %4”
as measured at the KVNU Radio station and/or expected to have occurred
on the site. Inspections shall be performed and recorded by an RSI
registered inspector or equivalent. Inspections shall be logged on a Utah
DWQ approved inspection form. Inspections shall continue for the
duration of the project until the site reaches “Permanent Stabilization” as
defined in the UPDES Construction General Permit (CGP).

E. The Contractor is responsible to ensure that no storm water pollution
leaves the designated work zone by implementing standard BMP’s and
common practices approved by the Engineer and documented in the
SWPPP.

F. Payment includes all permits, labor, materials, equipment, and costs
associated with implementing and maintaining compliance with all
requirements of the General Permit for Construction Dewatering and
Hydrostatic Testing (UTGO070000) as required by the State of Utah
Division of Water Quality, Department of Environmental Quality, and
payment includes all costs associated with design and implementation of
collection, treatment, monitoring, inspecting, and testing requirements of
the General Permit for Construction Dewatering and Hydrostatic Testing
(UTGO70000) as required by the State of Utah Division of Water Quality,
Department of Environmental Quality.

SURVEY

A. Measurement shall be lump sum complete. Payment shall be:
1. 25% at first pay estimate;
2. 50% at 75% completion pay estimate;
3. 25% at final pay estimate.

B. The unit price to be paid for this item shall be considered compensation in
full for all labor, materials and equipment necessary to Provide Surveying
for Project by a Licensed Surveyor to include survey control verification,
construction staking, quantity verification, and as-built survey.

C. Bid price includes all labor, products, tools, equipment, transportation,
services and incidentals associated with establishing and providing survey
and support for utility providers as needed for maintenance, relocation,
new installation, etc. as part of this project.

D. The surveyor hired shall be licensed as a surveyor in the State of Utah and
all survey shall be verified by the Licensed Surveyor.
E. The final punch list will not be signed off until the project is complete and

a red-lined copy plan set denoting changes from the original design is
provided to the Engineer and verified complete by the licensed surveyor.
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PROVIDE QUALITY CONTROL TESTING

A. This item shall be measured and paid on a lump sum basis matching the
percent completion of the construction contract at each invoice.
B. The unit price to be paid for this item shall be considered compensation in

full for all subcontractors, labor, materials and equipment necessary to
verify and ensure the quality of the installed project including in part
proctor, gradation, CBR values, and compaction testing of the untreated
base course and granular borrow, asphalt density, and other testing
required in the APWA 2007 Standard Specifications as amended by Logan
City and in accordance with the design drawings.

C. Contractor will employ an approved agency to provide testing and
observation for asphalt, concrete, aggregate base, and subgrade
preparation and the placement of trenching and backfill for the site in
accordance with industry standard and appropriate sections of APWA
Manual of Standards and Specifications as Amended by Logan City.

D. Field test results shall be immediately submitted to the Project Manager
for the City of Logan, the designated Public Works Inspector for the
project, and a copy of each report kept onsite. Each failed field test and its
corresponding passing test shall be clearly identified in each field test

report.

E. Laboratory test results shall be submitted to the Project Manager for the
City of Logan within 48 hours of determination.

F. A Final Summary Report, in tabular form, shall be submitted to the Project

Manager for the City of Logan prior to final acceptance of the project. The
Final Summary Report shall include tabular results showing each failed
test and its corresponding passing test.

1. 50% at first pay estimate; and

2. 50% at final pay estimate.

STRUCTURAL EXCVATION

A. Measurement will be lump sum complete.

B. Bid price covers cost for work and material required to excavate for the
bridge abutment and footings. Removal and disposal of existing boulders
is included in this cost.

STRUCTURAL CONCRETE - SUBSTRUCTURE

A Measurement will be lump sum.

B. Payment will include concrete, reinforcing, formwork, and all other
related items. Included in this item are all labor, equipment and materials
required for construction of substructure.

PROVIDE AND INSTALL PRE-ENGINEERED, PRE-MANUFACTURED

STEEL BRIDGE

A. Measurement will be lump sum.

B. Bid price includes cost of pre-engineered, pre-manufactured steel bridge.
Included in this item are all labor, equipment and materials required for
the installation of a steel bridge.
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10.

11.

12.

13.

14.

15.

16.

STRUCTURAL CONCRETE - 6-INCH CAST-IN- PLACE DECK

A. Measurement will be lump sum.

B. Payment will include concrete, reinforcing, formwork, penetrating
concrete silane based sealer, and all other related items. Included in this
item are all labor, equipment and materials required construction of
concrete deck.

INSTALL 18-INCH-WIDE ACRYLIC WHITE CROSSWALK MARKINGS

A. Measurement will be by the lineal foot.

B. Bid price also includes cost of labor, materials, and equipment to install
pavement markings.

INSTALL SOLAR POWERED PEDESTRIAN ACTIVATED RAPID FLASH

BEACON SYSTEM

A. Measurement will be by each system installed.

B. Bid price also includes cost of labor, materials, and equipment to install a
fully working system per manufacturer’s specifications.

INSTALL TUBULAR STEEL POST AND BASE

A. Measurement will be by each post and base installed.

B. Bid price also includes cost of labor, materials, and equipment to install
post and base.

INSTALL TRAIL CROSSING AHEAD SIGNS

A. Measurement will be by each sign installed.
B. Bid price also includes cost of labor, materials, and equipment to install
signs.

INSTALL PEDESTRIAN ACTIVATED RECTANGULAR RAPID FLASH
BEACON SIGNS
A. Measurement will be by each beacon sign installed.
B. Bid price also includes cost of labor, materials, and equipment to install
beacons and signs per manufacturer’s specifications.

INSTALL TRAIL CROSSING STOP SIGNS WITH PEDESTRIAN PUSH
BUTTON
A. Measurement will be by each sign and push button installed.
B. Bid price also includes cost of labor, materials, and equipment to install
signs and push buttons.

INSTALL TRAIL STOP AHEAD SIGNS

A. Measurement will be by each sign installed.
B. Bid price also includes cost of labor, materials, and equipment to install
signs.
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CONTRACTOR QUALIFICATION FORM

(List similar projects by the Contractor over the past three (3) years)

NAME / DATE OF
PROJECT

DOLLAR
AMOUNT
OF PROJECT

OWNER REFERENCE
(NAME AND TELE
NO.)

INVOLVEMENT
OR ROLE IN
PROJECT

COMPLETION
WITHIN
ON TIME BUDGET
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SCHEDULE FOR CONTRACT COMPLETION

TO BE COMPLETED BY CONTRACTOR

THIS MUST BE A GANTT CHART SHOWING SEQUENCING AND CRITICAL PATHS

COMPLETION DATE NOVEMBER 30, 2017
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and as Surety, are hereby held and firmly bound unto

Logan City as OWNER in the penal sum of for
the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,

successors, and assigns. Signed,this _ day of , 20
The Condition of the above obligation is such that whereas the Principal has submitted to
OWNER a certain BID, attached hereto and hereby made a part hereof to enter into a contract in
writing, for the LOGAN RIVER TRAIL: PEDESTRIAN BRIDGE AND PEDESTRIAN
CROSSWALK PROJECT.
NOW, THEREFORE,
@ If the BID shall be rejected, or
(b) If said BID shall be accepted and the Principal shall execute and deliver a contract
in the Form of Contract attached hereto (properly completed in accordance with said
BID) and shall furnish a BOND or bonds for his faithful performance of said contract,
and for the payment of all persons performing labors and furnishing materials in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said BID.
then this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder
shall, in no event, exceed the penal amount of this obligation as herein stated. The Surety, for
value received, hereby stipulates and agrees that the obligations of said Surety and its BOND
shall be in no way impaired or affected by any extension of the time within which
the OWNER may accept such BID; and said Surety does hereby wave notice of any such

extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals,
and such of them as are corporations have caused their corporate seals to be hereto affixed and

these presents to be signed by their proper officers, the day and year first set forth above.

(L.S)

Principal
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Surety
By:

IMPORTANT - Surety companies executing BONDS must appear on the Treasury Department’s
most current list (Circular 570 as amended) and be authorized to transact business in the state

where the project is located.
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NOTICE OF AWARD
TO:

PROJECT DESCRIPTION: Logan River Trail: Pedestrian Bridge and Pedestrian Crosswalk

Project

The Owner has considered the Bid submitted by you for the above described work and you are
hereby notified that your bid has been accepted for items in the amount of $

You are required by the Instructions for Bidders to execute the Contract for Construction and
furnish the required Contractor’s Performance Bond, Payment Bond and certificates of insurance
within ten (10) calendar days from the date of this Notice to you.

If you fail to execute said Contract and to furnish said Bonds within ten (10) days from the date
of this Notice, said Owner will be entitled to consider all your rights arising out of the Owner’s
acceptance of your Bid as abandoned and as forfeiture of your Bid Bond. The Owner will be
entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this Notice of Award to the Owner.
The instructions in Paragraph 2.5 of Section 00 72 00 of the APWA Manual of Standard

Specifications are expected to be complied with as part of this project. This information is
included as Attachment A.

Dated this , 2017.
Owner: City of Logan, Utah
By:

Title:

ACCEPTANCE OF NOTICE
Receipt of the above Notice of Award is hereby acknowledged.

This day of , 2017.

By:

Title:
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Attachment A

APWA Manual of Standard Specifications
2007 Edition as Amended by Logan City

Section 00 72 00

Paragraph 2.5

2.5 BEFORE STARTING CONSTRUCTION

A. In General: Before starting each part of the Work, CONTRACTOR shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field measurements.
CONTRACTOR shall promptly report in writing to ENGINEER any conflict, error or discrepancy that
CONTRACTOR may discover and shall obtain a written interpretation or clarifications from ENGINEER before
proceeding with any work affected thereby.

B. Submittals: Within 10 Days after the Effective Date of the Construction Contract, CONTRACTOR shall submit
to ENGINEER, in reasonable detail and form acceptable to ENGINEER, copies of the following documents.

1. Preliminary Progress Schedule: The preliminary progress schedule shall show starting and completion dates for
each construction sequence and:

a. submittal dates and dates required for approved submittals for shop drawings, product data and samples;

b. decision dates for products specified by allowances, selection of finishes and critical material or equipment
release orders;

c. product procurement and delivery dates;

d. holiday cleanup preparations, And

e. specific dates for all special Inspections required prior to any utilities "turn-on™ including temporary power.

2. Preliminary Shop Drawing Schedule: A supplemental schedule to the preliminary progress schedule shall show
all Shop Drawing submissions required for the Work.

3. Preliminary Schedule of Values: The preliminary schedule of values (for Lump Sum Work), which includes
provisions set forth in quantities and prices of items aggregating the Contract Price, shall subdivide the Work into
component parts in sufficient detail to serve as the basis for progress payments during construction. Such prices will
include an appropriate amount of overhead and profit applicable to each item of work. Bond expense shall not be
prorated, but shall be shown as a separate item.

4. Mobilization Program: The site mobilization program shall allow for field office and trailer locations, material
storage locations, power requirements for trailers, if any, and sanitary facilities.

5. Permits: The listing of, and photocopies of permits that the CONTRACTOR is required to purchase and maintain
in accordance with Article 6.7.

6. Quality Control Program: The written program for the control of product quality and workmanship.

7. Safety and Protection Plan: The safety and protection plan shall comply with Article 6.12.

C. Field Office: When specified, the CONTRACTOR shall establish and maintain a field office in such a location
that ENGINEER may always contact CONTRACTOR for transmittal of Plans, instructions and dissemination of

Project information. Unless waived by ENGINEER, CONTRACTOR shall provide and maintain a telephone and
facsimile machine in the field office during work performance.
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CONTRACT FOR CONSTRUCTION

This Contract is by and between The City of Logan (hereinafter called the OWNER) and
(hereinafter called CONTRACTOR). OWNER
and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as
follows:

ARTICLE 1-THE PROJECT

1.01 The Project for which the Work under the Contract Documents shall apply is generally
described as follows:

Construction of pedestrian bridge over the Logan River, including concrete abutments, pre-
engineered and pre-manufactured steel bridge, and cast-in-place concrete deck. Installation of
solar powered pedestrian activated rapid flash beacon system, including signs and crosswalk
markings.

ARTICLE 2 - WORK

2.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract
Documents for completion of the project.

ARTICLE 3-ENGINEER

3.01 The ENGINEER, unless otherwise indicated in the Contract Documents, shall be the CITY
ENGINEER, or his appointed representative.

ARTICLE 4 - CONTRACT TIMES
4.01 Time of the Essence:

A. All time limits for Milestones, if any, Substantial Completion, and completion and
readiness for final payment as stated in the Contract Documents are of the essence of
the Contract.

4.02 Dates for Substantial Completion and Final Payment:

A. The Work shall have final inspection and found substantially completed in
accordance with General Conditions on or before November 30, 2017. The contractor
will be allowed up to 15 days to complete final inspection punch list items.

B. Final payment shall be made in accordance with the General Conditions.
4.03 Liquidated Damages:

A. CONTRACTOR and OWNER recognize that time is of the essence of this Agreement
and the OWNER will suffer financial loss if the Work is not completed within the
times specified in paragraph 4.02, plus any extensions thereof allowed in accordance
with the General Conditions. The parties also recognize that it will be impracticable
to determine actual damages which OWNER will sustain in the event of or by reason
of the delay. Accordingly, instead of requiring any such proof, OWNER and
CONTRACTOR agree that as liquidated damages for delay (but not as a penalty)
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CONTRACTOR shall pay OWNER $500 for each day that expires after the specified
time in paragraph 4.02 for substantial completion until the Work is substantially
complete. After substantial completion, if CONTRACTOR shall neglect, refuse, or
fail to complete the remaining Work within the contract time or any proper extension
thereof granted by OWNER, CONTRACTOR shall pay OWNER $ 500 for each day
that expires after the time specified in paragraph 4.02 for completion and readiness
for the final payment until the Work is completed and ready for final payment. Itis
further agreed that the amount stipulated for liquidated damages per day of delay is a
reasonable estimate of the damages that would be sustained by OWNER, and
CONTRACTOR agrees to pay such liquidated damages as herein provided. In case
the liquidated damages are not paid, CONTRACTOR agrees that OWNER may
deduct the amount thereof from any money due or that may become due to
CONTRACTOR by progress payments or otherwise under the Agreement, or if said
amount is not sufficient, recover the total amount.

ARTICLE 5- CONTRACT PRICE

5.01 OWNER shall pay CONTRACTOR FOR COMPLETION OF THE Work in accordance
with the Contract Documents an amount in current funds equal to the sum of the amounts
determined pursuant to paragraph 5.01.A below:

A. For all Work, the sum of:

(use words) (use figures)
ARTICLE 6 - PAYMENT PROCEDURES
6.01 Submittal and Processing of Payments:

A. CONTRACTOR shall submit Applications of Payment in accordance with the General
Conditions. Applications for Payment will be processed by ENGINEER as provided in the
General Conditions.

6.02 Progress Payments; Retainage:

A. OWNER shall make progress payments on account of the Contract Price on the basis of
CONTRACTOR’s Applications for Payment once each month during performance of the
Work as provided in paragraphs 6.02.A.1 and 6.02.A.2 below. All payments will be made
based on the percentage of job completion, and will be verified by Engineer prior to
invoicing:

1. Prior to Substantial Completion, progress payments will be made in an amount
equal to the percentage indicated below but, in each case, less the aggregate of
payments previously made and less such amounts as ENGINEER may determine
or OWNER may withhold, in accordance with the General Conditions:

a. The OWNER will pay the CONTRACTOR a progress payment on the
basis of the approved partial payment estimate submitted by the
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CONTRACTOR and verified by the ENGINEER, including any approved
Change Orders, but will not hold retainage.

2. Upon Substantial Completion of the project, the OWNER will pay to 95 percent
of the revised contract amount including any approved Change Orders.

6.03 Final Payment

A. Prior to Final Payment from OWNER, the CONTRACTOR shall provide the OWNER

a hard copy of Record Documents in accordance with the General Conditions.

When all items on any generated ‘Punch’ or Completion List have been completed, the
OWNER will pay the remaining 5 percent of the revised contract amount within 30
days of notification to the OWNER in writing by the CONTRACTOR that all items
have been completed. The OWNER shall verify that all items have been completed
before final payment is made.

ARTICLE 7 - INTEREST

7.01 All moneys not paid when due as provided in the General Conditions shall bear interest at
the same rate that OWNER’s funds accrue interest in the State’s treasury account.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

8.01 In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the
following representations:

A

CONTRACTOR has examined and carefully studied the Contract Documents and the
other related data identified in the Bidding Documents.

CONTRACTOR has visited the Site and become familiar with and is satisfied as to
the general, local, and Site conditions that may affect the cost, progress, and
performance of the Work.

CONTRACTOR is familiar with and is satisfied as to all federal, state, and local
Laws and Regulations that may affect cost, progress, and performance of the Work.

CONTRACTOR has carefully studied all: (1) reports of explorations and tests of
subsurface conditions at or contiguous to the Site and all drawings of physical
conditions in or relating to existing surface or subsurface structures at or contiguous
to the Site (except Underground Facilities) which have been identified in the
Supplementary Conditions as provided in the General Conditions and (2) reports and
drawings of a Hazardous Environmental Condition, if any, at the Site which is
identified in the Supplementary Conditions as provided in the General Conditions..

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
having done so) all additional or supplementary examinations, investigations,
explorations, tests, studies, and data concerning conditions (surface, subsurface, and
Underground Facilities) at or contiguous to the Site which may affect cost, progress,
or performance of the Work or which relate to any aspect of the means, methods,
techniques, sequences, and procedures of construction to be employed by
CONTRACTOR, including applying the specific means methods, techniques,
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sequences, and procedures of construction, if any, expressly required by the Contract
Documents to be employed by CONTRACTOR, and safety precautions and programs
incident thereto.

G. CONTRACTOR does not consider that any further examinations, investigations,
explorations, tests, studies or data are necessary for the performance of the Work at
the Contract Price, within the Contract Times, and in accordance with the other terms
and conditions of the Contract Documents.

H. CONTRACTOR is aware of the general nature of work to be performed by OWNER
and others at the Site that relates to the Work as indicated in the Contract Documents.

I.  CONTRACTOR has correlated the information known to CONTRACTOR,
information and observations obtained from visits to the Site, reports and drawings
identified in the Contract Documents, and all additional examinations, investigations,
explorations, tests, studies, and data with the Contract Documents.

J. CONTRACTOR has given ENGINEER written notice of all conflicts, errors,
ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract
Documents, and the written resolution thereof by ENGINEER is acceptable to
CONTRACTOR.

K. CONTRACTOR agrees to register and participate in the Status Verification System
to verify the work eligibility status of the CONTRACTOR's new employees that are
employed in the state as set forth in Utah Code Section 63G-11-103. Each contractor
or subcontractor who works under or for another contractor shall certify to the main
contractor by affidavit that the contractor or subcontractor has verified through the
Status Verification System the employment status of each new employee of the
respective contractor or subcontractor.

L. The Contract Documents are generally sufficient to indicate and convey
understanding of all terms and conditions of performance and furnishing of the work.

ARTICLE 9- CONTRACT DOCUMENTS
9.01 Contents:

A.  The Contract Documents consist of the following:

Instructions to Bidders

Bid Bond

This Agreement

Performance Bond

Payment Bond

General Conditions, Document 00 72 00 of the APWA Manual of Standard
SpeC|f|cat|ons 2007 Edition, as modified by Logan City and herein.

7. Special Provisions

8. APWA Manual of Standard Specifications, including Standard Drawings
9. City of Logan Standards and Specifications, including Standard Drawings
10. Construction Plans

11. Addenda (numbers to , Inclusive)

12. Insurance and Bond Requirements

ouawNE

Sheet 23



13. Exhibits to this Agreement (enumerated as follows):
Proposal
Bid Schedule
Schedule of Values (for Lump Sum Bid)
Measurement and Payment
Schedule of Project Completion
Contractor Qualification Form
g. Certificate of Insurance, approved by OWNER’s Risk Management Division
14. The following which may be delivered or issued on or after the Effective Date
of the Agreement and are not attached hereto:
Notice of Award
Notice to Proceed
Written Amendments
Change Orders
Field Orders

-~ OO0 oTE

®o0 oW

B. There are no Contract Documents other than those listed above in this Article 9.

C. The Contract Documents may only be amended, modified or supplemented as
provided in the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01 Terms:

Terms used in this Agreement will have the meanings indicated in the General
Conditions

10.02 Assignment of Contract:

No assignment by a party hereto of any rights under or interests in the Contract will be
binding on another party hereto without the consent of the party sought to be bound,;
and specifically but without limitation, moneys that may become due and moneys that
are due may not be assigned without such consent (except to the extent that the effect of
this restriction may be limited by law), and unless specifically stated to the contrary in
any written consent to an assignment, no assignment will release or discharge the
assignor from any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns:

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and
legal representatives to the other party thereto, its partners, successors assign and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

10.04 Termination for OWNER’s Convenience:

A. Upon ten (10) days’ written notice to Contractor, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In
such case, Contractor shall be paid for (without duplication of any payment amounts or
work items):
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1. completed and acceptable Work executed prior to the effective date of
termination, in accordance with the payment provisions of the Contract
Documents; provided, however, that no completed work items shall be paid on a
cost-plus basis;

2. reasonable expenses sustained prior to the effective date of termination in
performing services and furnishing labor, materials, or equipment as required by
the Contract Documents in connection with uncompleted Work or unacceptable
Work (but only those portions of the unacceptable Work that are acceptable and
Contractor shall not be entitled to any compensation for any portions of the Work
which are unacceptable), plus fair and reasonable sums for overhead and profit on
such expenses; provided, however, that Contractor shall not be entitled to
additional compensation for Work items paid under subparagraph 10.04 A.1.
above;

3. costs incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; provided, however, that Contractor shall not be entitled to
additional compensation for Work items paid under subparagraphs 10.04 A.1. and
2. above; and

4. reasonable expenses directly attributable to termination; provided, however,
that Contractor shall not be entitled to additional compensation for Work items
paid under subparagraphs 10.04 A. 1., 2. and 3. above.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or
other economic loss arising out of or resulting from such termination. Termination
under this Subparagraph 10.04 shall not entitle Contractor to compensation on a cost-
plus basis except for items paid under Subparagraph 10.04 A. 2. above.

C. This Article 10.04 shall amend the General Conditions, Document 007200
referenced in Article 9.01 A. 6. by replacing the “Termination for Owner’s
Convenience” clause contain in 15.2 F. therein.

10.05 Severability:

Any provision or part of the Contract Documents held to be void or unenforceable
under any Law or Regulation shall be deemed stricken, and all remaining provisions
shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree
that the Contract Documents shall be reformed to replace such stricken provision of
part thereof with a valid and enforceable provision that comes as close as possible to
expressing the intention of the stricken provision.

10.06 Guarantee Period

The CONTRACTOR agrees to indemnify and save harmless the OWNER from any
and all defects appearing or developing in the workmanship or materials performed or
furnished under the Contract for a period of one (1) year after the date of the written
notice from the Engineer recommending final acceptance of the entire project by the
OWNER.
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10.07  Counterparts:

This Agreement may be executed in counterparts, each of which shall be deemed an
original but all of which shall constitute one and the same instrument.

IN WITNESS WHEREOF, the Parties have duly caused this Agreement to be executed on their
respective behalves.

This Agreement will be effective on , 20

OWNER: CONTRACTOR:

By: By:

Attest: Attest:

Address for giving notices: Address for giving notices:

END OF DOCUMENT
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GENERAL CONDITIONS AND SPECIAL PROVISIONS

TECHNICAL SPECIFICATIONS
See APWA Manual of Standard Specifications, 2007 Edition, As Amended By Logan
City.

http://www.loganutah.org/government/departments/public works/engineering/Engineering Docs

.php#revize document center rz3026

STANDARD DRAWINGS
See APWA Manual of Standard Plans, 2007 Edition, As Amended By Logan City.
http://www.loganutah.org/government/departments/public works/engineering/Engineering Docs

.php#revize document center rz3026

SPECIAL PROVISIONS:

1-

All surveying to be done and grades to be set by the contractor. The contractor shall
provide survey and support for utility owners and their contractors as needed for
utility maintenance, relocation, new installation, etc. as required from work
performed on this project.

The contractor shall provide traffic control for the project. Traffic control, vehicular
and pedestrian protection from work zone, and certified traffic control technician for
work performed by utility providers and their contractors as they accomplish
maintenance, utility relocation, or modifications as part of this project shall be
provided by the contractor.

The contractor shall develop and implement a Storm Water Pollution Prevention Plan
(SWPPP) and obtain permit coverage from the Utah Department of Environmental
Quality (DEQ) and comply with all requirements of the SWPPPP. Land disturbance
activities shall not commence until such time that the stormwater permits are in place.
No adjustments to the construction completion date will be granted due to delays
from the failure to secure stormwater permits.

As necessary, the contractor shall develop and implement a Dewatering program and
obtain permit coverage from the Department of Environmental Quality (DEQ) for
dewatering activity in accordance with all requirements of the General Permit for
Construction Dewatering and Hydrostatic Testing (UTGO070000) as required by the
State of Utah Division of Water Quality (DWQ).

The City has made an attempt to identify potential utility conflicts within the project.
It is the responsibility of the Contractor to verify and identify any utility conflicts and
coordinate with the utility operator to have the conflict resolved.

Any closure of an access to a residence or a business shall be coordinated with the
property owner, and permission granted from the property owner, before any work
can commence at the access location.

Contractor shall notify and coordinate utility interruptions with affected property
owners, tenants, and business owners/managers a minimum of 48 hours prior to any
interruptions.

Contractor shall notify all residents a minimum of 48 hours prior to any road closures,
access restrictions, or utility interruptions.

Contractor shall preserve existing City survey control and monuments. City survey
monuments and controls that are disturbed or removed during construction shall be
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replaced at the contractor’s expense in locations determined by the City Engineer and
the City Surveyor.

10- Contractor to attend project update meetings at a location and time agreed upon.

11- The Contractor is required to use Logan City Environmental Department solid waste
collection and disposal services for all waste generated from the construction site.
The Contractor is responsible for all fees and costs associated with solid waste
collection and disposal services. A solid waste collection and disposal fee schedule
can be obtained from the City of Logan Environmental Department by calling 435-
716-9755 or 435-716-9763.

12- Section 1.3 SCHEDULE OF BID ITEMS contains details, descriptions, and
specifications for specific construction items within the project. As such, descriptive
items, details, dimensions, and other detail contained within Section 1.3 SCHEDULE
OF BID ITEMS shall be binding and incorporated into the project.
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CITY OF LOGAN INSURANCE AND BOND REQUIREMENTS

FOR: Logan River Trail: Pedestrian Bridge and Pedestrian Crosswalk Project

The Contracting party shall procure and maintain for the duration of the contract insurance and bonds
against claims or liability which arises out of or in connection with the performance of the work
hereunder by the Contracting party, his agents, representatives, employees or subcontractors. The cost of
such insurance and bonds shall be included in the Contracting party's bid or proposal.

A

TYPES AND MINIMUM LIMITS OF INSURANCE

Contracting party shall maintain limits not less than:

1. GENERAL LIABILITY: $2,000,000 combined single limit per occurrence, personal injury
and property damage, $3,000,000 aggregate. Broad Form Commercial General Liability is
required. (ISO 1993 or better) to include Products - Comp/OP aggregate of $3,000,000. Limits to
apply to this project individually.

2. PROFESSIONAL LIABILITY: Not applicable to this project.

3. AUTOMOBILE LIABILITY: $2,000,000 per occurrence. "Any Auto" coverage is
required.

4. WORKERS' COMPENSATION and EMPLOYERS LIABILITY: Workers'
Compensation statutory limits as required by the Workers Compensation Act of the State of Utah
and Employers Liability limits at a minimum of $100,000 per occurrence.

5. PAYMENT and PERFORMANCE BONDS: Contracting party shall provide payment and
performance bonds in a form acceptable to the City and in the full amount of the contract.

DEDUCTIBLES AND SELF-INSURED RETENTIONS

Any deductibles or self-insured retention exceeding 5% of the policy limits must be declared to
and approved by Logan City. At the option of Logan City, either (1) the insurer may be required
to reduce or eliminate such deductibles or self-insured retention as respects Logan City, its
officers, officials and employees; or (2) the Contracting party may be required to procure a bond
guaranteeing payment of losses and related investigations, claim distribution and defense
expenses.

NOTICE OF ACCIDENT, INJURY, OR DAMAGE

Contracting party shall agree to promptly disclose to Logan City, all incidents or occurrences of
accident, injury, and/or property damage covered by the insurance policy or policies.

OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:
I. General Liability and Automobile Liability Coverages

A. Logan City, its officers, officials, employees and volunteers are to be covered as
additional insureds as respects: liability arising out of activities performed by or on
behalf of the contracting party; products and completed operations of the Contracting
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party; premises owned, leased, hired or borrowed by the Contracting party. The coverage
shall contain no special limitations on the scope of protection afforded to Logan City, its
officers, officials, employees or volunteers.

B. The Contracting party's insurance coverage shall be a primary insurance as respects to
Logan City, its officers, officials, employees and volunteers. Any insurance or
self-insurance maintained by Logan City, its officers, officials, employees or volunteers
shall be in excess of the Contracting party's insurance and shall not contribute with it.

C. Any failure to comply with reporting provisions of the policies shall not affect
coverage provided to Logan City, its officers, officials, employees or volunteers.

D. The Contracting party's insurance shall apply separately to each insured against whom
claim is made or suit is brought, except with respects to the limits of the insurer's
liability.

ACCEPTABILITY OF INSURERS

Insurance and bonds are to be placed with insurers admitted in the State of Utah with an A. M.
Best rating of not less than A-: X, and in the limits as listed in this document, unless approved by
the City’s Risk Manager, or his designee, a minimum of five (5) business days prior to bid or
proposal deadline.

VERIFICATION OF COVERAGE

Contracting party shall furnish Logan City with certificates of insurance and with original
endorsements effecting coverage required by this clause. The certificates and endorsements are
to be signed by a person authorized by that insurer to bind coverage on its behalf. The certificates
and endorsements are to be on forms acceptable to Logan City before work commences. Logan
City reserves the right to require complete, certified copies of all required insurance policies, with
all endorsements, at any time.

SUBCONTRACTORS

Contracting party shall include all subcontractors as insureds under its policies or shall furnish
separate certificates and endorsements for each subcontractor. All coverages for subcontractors
shall be subject to all of the requirements stated herein.
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PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we as

Principal, and , @ corporation duly authorized to do a

general surety business in Utah, as Surety, are jointly and severally held and bound unto
, Hereinafter called the Obligee, in the sum of
dollars ($ ) for the

payment of which we jointly and severally bind ourselves, our heirs, executors, administrators,

successors and assigns, firmly by these presents:

THE CONDITION OF THIS BOND IS SUCH THAT

WHEREAS, the Principal herein entered into a Contract with Obligee dated _ ,20___, which
Contract includes and consists of Advertisement for Bids, Information for Bidders, Proposal,
Special Provisions, General Conditions, Contract for Construction, Specifications and Plans, all
of which are hereinafter referred to as Contract Documents and are attached hereto and made a
part hereof and pursuant to the terms and conditions of all of which Principal has undertaken to
perform all labor and to furnish all material, tools, and equipment of every kind and nature
necessary or required in accordance with the terms and conditions set forth in said Contract
Documents, and has undertaken to make payment promptly for all such labor (including all sums
required to be paid by the laws of the State of Utah for the benefit and welfare of all workers,
including workmen’s compensation and unemployment security), all taxes of every kind and
nature, and for all materials and services furnished or rendered pursuant to such Contract: and,

WHEREAS, said Principal has agreed to save the Obligee harmless from any claim for
damages and injury to property or persons arising by reason of said work, as set out more fully in
said Contract Documents, and to do and perform all things in said Contract Documents required
in the time and manner and under the terms and conditions therein set forth, and in conformity
with all laws, State and National, applicable thereto.

NOW, THEREFORE, if the Principal shall promptly make payment to all persons
supplying labor and material to Principal or to any subcontractor in the prosecution of the work
provided for, and shall well and truly perform and fulfill all the undertakings, covenants, terms,
conditions, and agreements of said Contract during the original term of said Contract and any
extensions thereof that may be granted by the Obligee, with or without notice to the Surety, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,

and agreements of any and all duly authorized modifications of said Contract that may hereafter
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be made to Principal and/or to subcontractors, or their assigns, and shall, commencing with the
date hereof and continuing for one (1) year after the complete performance of the Contract and
the final settlement thereof, save harmless the Obligee, its officers and agents, from all claims
therefore, or from any claim for damages or injury to property or persons arising by reason of
said work; and shall, in the time and manner and under the terms and conditions prescribed, well
and faithfully do, perform, and furnish all labor, materials, and things as by it in said Contract
undertaken and as by law, State and National, prescribed, then this obligation shall be void, but
otherwise it shall remain in full force and effect.

PROVIDED HOWEVER, that this Bond is subject to the following further conditions:

a) All material suppliers, and all persons who shall supply such laborers, mechanics,
or subcontractors with material, supplies, or provisions for carrying on such work, shall have a
direct right of action against the Principal and Surety on this Bond, second only to the right of
the Obligee under this Bond, which right of action shall be asserted in proceedings instituted in
the appropriate court of the State of Utah and insofar as permitted by the law of Utah, such right
or action shall be asserted in a proceeding firm, or corporation instituting such action and of all
persons, firms, or corporations having claims thereunder, and any other person, firm, or
corporation having a claim hereunder shall have the right to be made a party to such proceeding,
but not later than one (1) year after, the complete performance of said Contract and final
settlement thereof and to have such claim adjudicated in such action and judgement rendered
thereon.

b) In no event shall the Surety be liable for a greater sum than the penalty of this
Bond, or subject to any suit, action, or proceeding thereon that is instituted later than one (1) year
after the complete performance of said Contract and final settlement thereof.

C) The said Surety, for value received, hereby stipulates and agree that no change,
extension of time, alteration, or addition to the terms of the contract or to the work to be
performed thereunder or the Specifications accompanying the same shall in any way affect its
obligations on this Bond, and it does hereby waive notice of any such change, extension of time,
alteration, or addition to the terms of the Contract or to the work or to the Specifications.

IN WITNESS WHEREOF, the parties hereto have caused this Bond to be executed in
, this day of , 20

(Seal)

(Seal)
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(Seal)

Principal
Witnesses:
(Seal)
(Seal)
(Seal)
Surety

Countersigned:

By
Resident Agent

The Attorney-in-Fact (Resident Agent), who executes this Bond in behalf of the surety
company, must attach a copy of their power-of-attorney as evidence of their authority.
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NOTICE TO PROCEED

To: Date:

Project: Logan River Trail: Pedestrian Bridge and Pedestrian Crosswalk Project

You are hereby notified to commence work in accordance with the Contract for

Construction dated , and you are to complete the work within

consecutive calendar days thereafter. The date of completion of all work is therefore
, 20

City of Logan, Utah
By:
Title:

ACCEPTANCE OF NOTICE

Receipt of the above Notice to Proceed is hereby acknowledged by

This ___ day of 20
Title:

Sheet 34



CITY OF LOGAN
CHANGE ORDER FORM

CHANGE ORDER #: DATE

PROJECT NAME: Logan River Trail: Pedestrian Bridge and Pedestrian Crosswalk

CONTRACTOR

DESCRIPTION:

ltem Description Total
CHANGE ORDER AMOUNT $

TOTAL ADJUSTED CONTRACT AMOUNT $

TIME EXTENSION PER THIS CHANGE ORDER:

REVISED COMPLETION DATE:

Date Project Manager

Date Contractor
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NOTIFICATION OF PROJECT COMPLETION

PROJECT NAME AND LIMITS: Logan River Trail: Pedestrian Bridge and Pedestrian

Crosswalk

CONTRACTOR:
DATE: PROJECT MANAGER:

This is to certify that as of the above date, all work connected with the above PROJECT,
including BID items, CHANGE ORDER items, and PUNCH LIST items have been completed.
We further certify that payment for any testing that was required by the project has been paid,
including all bacteriological testing of pipe lines.

We hereby request that the Project Manager verify completion of the PROJECT

CONTRACTOR Signature:

(ABOVE TO BE COMPLETED BY THE CONTRACTOR)

(BELOW TO BE COMPLETED BY ENGINEERING DIVISION)

DATE OF COMPLETION VERIFICATION:

(For verification of payment for bacteriological testing, call 753-5135 ext. 119 or 111)

PROJECT MANAGER Signature:

CITY ENGINEER Signature:
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