

LOGAN LIGHT & POWER
 SR 252 PHASE II SELF-SUPPORTING STRUCTURES
 BID DATE NOVEMBER 22, 2011

VENDOR	70' LD4 - Qty 25			75' LD4 - Qty 2		
	COST	EXT	DLVY	COST	EXT	DLVY
Bridgewell Resources	3,942.00	98,550.00	18-20 wks	4,328.00	8,656.00	18-20 wks
Codale - Union	5,705.26	142,631.50	14-16 wks	5,676.84	11,353.68	14-16 wks
Codale - CHM	5,029.89	125,747.25	10-12 wks	5,657.47	11,314.94	10-12 wks
Dis-Tran Steel	5,367.00	134,175.00	20 wks	6,182.00	12,364.00	20 wks
HD Supply - Pelco	6,440.00	161,000.00	16-18 wks	7,070.00	14,140.00	16-18 wks
Thomas & Betts	4,957.00	123,925.00	21 wks	5,257.00	10,514.00	21 wks

PO 12-000220 awarded to Bridgewell Resources November 23, 2011