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BID REQUEST 

 
Sealed bids will be received by the City of Logan Purchasing Agent at City Hall, 290 North 100 

West, until 2:00 p.m., January 23, 2018, for: 

 

Stewart Nature Park Vehicle Maintenance Bridge 
 

Bid opening will then be held in the City Hall Conference Room. 

 

An on-site mandatory pre-bid meeting will be held on Tuesday January 9, 2018 at 10:00 

a.m. Meet at the Stewart Nature Park parking lot. The purpose of the meeting is to discuss 

expectations and special circumstances of the project. Only those in attendance will be allowed 

to bid as primary contractors. Sub-contractors and vendors are not required to attend, but are 

welcome. 

 

Specifications are available on the Logan City website and on file in the office of the Logan City 

Purchasing Agent, 290 North 100 West, Logan, Utah, and copies may be obtained by prospective 

bidders. 

 

Contractors should be prepared to submit documentation with their PROPOSAL as outlined in 

the INSTRUCTIONS FOR BIDDERS as a part of a Contractor Qualification Process.  

 

A Bid Bond, or cashier's check for 5% of bid, payable to City of Logan, must accompany each 

bid, along with a proposed SCHEDULE FOR CONSTRUCTION COMPLETION.   

 

Upon awarding of the bid, a PAYMENT BOND and a PERFORMANCE BOND will be 

required for 100% of any bid which exceeds $5,000. 

 

Questions regarding bid, please contact: Tyler Cady; tyler.cady@loganutah.org       

 

The right is reserved by the City of Logan to reject any or all bids. 

 

Dated this January 2, 2018. 

 

 

Lori Mathys 

Purchasing Agent 
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INSTRUCTIONS TO BIDDERS 

 

Bids will be received by the CITY OF LOGAN (herein called "Owner"), at 290 North 

100 West, Logan, Utah until 2:00 p.m. on January 23, 2018 and then publicly opened and read 

aloud. 

 

During the Bidding period all questions pertaining to the project or bid must be 

submitted in writing by January 19, 2018 @ 5:00 p.m. to Tyler Cady, 

tyler.cady@loganutah.org.   The responses to these questions will be posted daily on the 

City of Logan’s, Purchasing Division website.  The website address is: 

http://purchase.loganutah.org 

 

Each Bid must be submitted in a sealed envelope addressed to Purchasing Agent, City of 

Logan, 290 North 100 West, Logan, Utah.  Each sealed envelope should bear on the outside the 

name of the project for which the bid is submitted.  If forwarded by mail, the sealed envelope 

containing the Bid must be enclosed in another envelope addressed to the owner at the address 

above. 

 

All Bids must be submitted on the required BID SCHEDULE.  All blank spaces for unit 

prices and total costs must be filled in, in ink or typewritten, and the BID SCHEDULE must be 

fully completed showing the total of the bid and executed when submitted.  Only one copy of the 

Bid Schedule is required. 

 

 Any Bid may be withdrawn prior to the above scheduled time for the opening of bids or 

authorized postponement thereof.  The purchasing agent or her representative shall have 

possession of the bids at the designated time and location.  Any Bid en-route, either in the mail 

or at other locations in the City; will not be considered timely and will be returned unopened.  

No Bidder may withdraw a Bid within 90 days after the actual date of the opening thereof.  

Should there be reasons why the contract cannot be awarded within the specified period, the time 

may be extended by mutual agreement between the Owner and the Bidder. 

 

 The Bidder shall submit as a part of their Bid the included CONTRACTOR 

QUALIFICATION FORM outlining experience of the Bidder on similar projects over the past 

three (3) years. This form will be used to help determine the qualifications of the Bidder.  Any 

Bid which does not include a CONTRACTOR QUALIFICATION FORM, shall be considered 

non-responsive and shall be returned to the BIDDER without being read.  

 

Owner reserves the right to reject any and all Bids, to waive any and all informalities not 

involving price, time or changes in the Work and to negotiate contract terms with the successful 

Bidder, and the right to disregard all nonconforming, nonresponsive or conditional Bids.  Also, 

Owner reserves the right to reject the Bid of any Bidder if Owner believes that it would not be in 

the best interest of the Project to make an award to that Bidder, whether because the Bid is not 

responsive or the Bidder is unqualified or of doubtful financial ability or fails to meet any other 

pertinent standard or criteria established by the Owner.   

 

Each BID must include a detailed SCHEDULE FOR CONSTRUCTION COMPLETION 

showing the anticipated beginning date, the nature and sequence of construction activity 

mailto:tyler.cady@loganutah.org
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including, if required by the project, SWPPPP implementation, obtaining of building permits, 

and the approximate completion date. The time to complete the work shall be less than or equal 

to the time allowed to complete the work as shown on the CONTRACT FOR 

CONSTRUCTION. Any BID which does not include a SCHEDULE FOR CONSTRUCTION 

COMPLETION shall be considered non-responsive and shall be returned to the BIDDER 

without being read. If the TOTAL one or more BIDS submitted is within 5% of the lowest 

submitted BID, the bid may be awarded to the BIDDER with the earliest start time and/or the 

shortest, reasonable time for completion, as agreed upon by the Owner of the project. 

 

 Liquidated Damages are a part of this Contract. The only way to extend the completion 

date for a project is by CHANGE ORDER. If the work is not completed by the completion dates 

as set by the approved SCHEDULE FOR CONSTRUCTION COMPLETION submitted, or as 

adjusted by CHANGE ORDER, Liquidated Damages will be imposed for every day, Sundays 

and City observed holidays excluded, that the work proceeds past the completion date, including 

time to complete the “Punch List” items. 

 

 Bidders must satisfy themselves of the accuracy of the estimated quantities in the BID 

SCHEDULE by examination of the site and review of the Drawings and Specifications including 

Addenda.  After Bids have been submitted, the Bidder shall not assert that there was a 

misunderstanding concerning the quantities of work or of the nature of the work to be done. 

 

The Owner shall provide to Bidders prior to bidding, all information which is pertinent 

to, and delineates and describes, the land owned and easements or rights-of way acquired or to be 

acquired. 

 

The Contract Documents contain the provisions required for the construction of the 

project.  Information obtained from an officer, agent, or employee of the Owner or any other 

person shall not affect the risks or obligations assumed by the Contractor.  All questions about 

the meaning or intent of the Contact Documents are to be directed to the Engineer.  Only 

questions answered by the formal written Addenda will be binding.  Oral and other 

interpretations or clarifications will be without legal effect. 

 

Each Bid must be accompanied by a BID BOND payable to the Owner for five percent of 

the total amount of the Bid.  As soon as the bid prices have been compared, the Owner will 

return the Bid Bonds of all except the three lowest responsible Bidders.  When the Contract for 

Construction is executed, the Bid Bonds of the two remaining unsuccessful Bidders will be 

returned.  The Bid Bond of the successful Bidder will be retained until the Payment Bond and 

Performance Bond have been executed and approved, at which time it will be returned. A 

certified check may be used in lieu of a Bid Bond. 

 

Attorneys-in-fact who sign Bid Bonds or Payment Bond and Performance Bond must file 

with each Bond a certified and effective dated copy of their power of attorney. 

 

The party to whom the Project is awarded will be required to execute the CONTRACT 

FOR CONSTRUCTION and obtain the PERFORMANCE BOND AND PAYMENT BOND and 

PROOF OF INSURANCE within the (10) calendar days from the date when NOTICE OF 

AWARD is delivered to the Bidder.  The NOTICE OF AWARD shall be accompanied by the 
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necessary CONTRACT FOR CONSTRUCTION and Bond forms.  In case of failure of the 

Bidder to execute the CONTRACT FOR CONSTRUCTION, the Owner may at his option 

consider the Bidder in default, in which case the BID BOND accompanying the Proposal shall 

become the property of the Owner. 

 

The Owner within sixty days of receipt of acceptable PERFORMANCE BOND, 

PAYMENT BOND and CONTRACT FOR CONSTRUCTION signed by the party to whom the 

Contract was awarded shall sign the Contract and return to such party an executed duplicate of 

the Contract.  Should the Owner not execute the Contract within such period, the Bidder may by 

written notice withdraw his signed Contract.  Such notice of withdrawal shall be effective upon 

receipt of the notice by the Owner. 

 

The NOTICE TO PROCEED shall be issued within ten (10) calendar days of the 

execution of the CONTRACT FOR CONSTRUCTION by the Owner.  Should there be reasons 

why the NOTICE TO PROCEED cannot be issued within such period; the time may be extended 

by mutual agreement between the Owner and Contractor.  If the NOTICE TO PROCEED has not 

been issued within the ten (10) day period or within the period mutually agreed upon, the 

Contractor may terminate the Contract without further liability on the part of either party. 

 

The Owner may make such investigations as the Owner deems necessary to determine 

the ability of the Bidder to perform the work, and the Bidder shall furnish to the Owner all such 

information and data the Owner may request. The Owner may reject any Bid if the evidence 

submitted, or an investigation of such Bidder fails to satisfy the Owner that the Bidder will 

complete the work contemplated therein or if Bidder fails to furnish requested information. 

 

A conditional or qualified Bid will not be accepted. 

 

Award will be made according to Logan City Municipal Code. 

 

All applicable laws, ordinances, and rules and regulations of all authorities having 

jurisdiction over construction of the Project shall apply to the Contract throughout. 

 

Each Bidder is responsible for inspecting the site and for reading and being thoroughly 

familiar with the Contract Documents, including SPECIAL PROVISIONS and the CITY OF 

LOGAN STANDARDS AND SPECIFICATIONS.  The failure or omission of any Bidder to do 

any of the foregoing shall in no way relieve any Bidder from any obligation in respect to his Bid.
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PROPOSAL 

 

Bids will be received at the office of the Purchasing Agent of the City of Logan, at 290 

North 100 West, Logan, Utah. 

 

 

Dear Sir: 

 

The undersigned, after having personally and carefully examined the Plans, Specifications and 

location which are a part hereof, proposes and agrees to furnish all materials, labor, equipment, 

and transportation necessary to install ready for service and to the satisfaction of the City Engineer 

for Logan City, in accordance with the Plans and Specifications which are a part hereof, all items 

included in the Stewart Nature Park Vehicle Maintenance Bridge in consideration of the unit 

prices totaling to the lump sum of  $____________________ and further agree to complete the 

work within the time specified in the SCHEDULE FOR CONTRACT COMPLETION after being 

notified by the City Engineer to commence the work. Contractor further agrees to pay as liquidated 

damages, the sum of $500 for each consecutive day thereafter as provided in the General 

Conditions. 

 

It is understood that the quantities stated are approximate only and are for the purpose of comparing 

Bids and fixing the amount of Bonds, and the payments will only be made on the basis of the above 

unit prices of the actual quantities, as determined by the Owner's Engineer in the completed work.  

It is further understood that the quantities will be increased or decreased as necessary to maximize 

the benefit of the existing budgets. 

 

It is hereby agreed that The City of Logan has the right to reject this proposal or to award the work 

to the undersigned at the sum stipulated, if action is taken within thirty (30) days after opening of 

Bids. 

 

The Contractor hereby acknowledges receipt of the following Addenda:     

 

              

 

_____________   Authorized Signature       

Date 

     Printed Name        

 

     Company Name       

 

     Address        
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BID SCHEDULE 

 

 

Item Description Unit Quantity Unit Price Item Price 

1 Mobilization  
Lump 

Sum 
1 

  

2 Traffic Control 
Lump 

Sum 
1 

  

3 

Create and Implement Storm 

Water Pollution Prevention 
Plan (SWPPP) 

Lump 
Sum 

1 
  

4 Survey 
Lump 
Sum  

1 
  

5 Provide Quality Control Testing 
Lump 
Sum 

1 
  

6 Clear and Grub Site 
Lump 
Sum 

1 
  

7 Remove Asphalt 
Square 

Feet 
2200 

  

8 Structural Excavation 
Lump  

Sum 
1 

  

9 Install Driven Pile (12 ¾” Dia.) 
Lineal 

Foot 
339 

  

10 
Structural Concrete – 
Substructure 

Lump 
Sum 

1 
  

11 
Provide and Install Pre-Eng., 
Pre-Manf. Steel Bridge 

Lump 
Sum 

1 
  

12 
Structural Concrete – 8” Cast-
in-Place Deck 

Lump 
Sum 

1 
  

13 Install 16” Steel Casing 
Lineal 

Foot 
142 

  

14 Install 4" Steel Casing 
Lineal 

Foot 
90 

  

15 Install 2” Water Service Each 1 
  

16 
Install 8” PVC Sewer Line 
(SDR35) 

Lineal 
Foot 

142 
  

17 
Install Water Valve Concrete 
Collar 

Each 2 
  

18 
Install Sewer Manhole 
Concrete Collar 

Each 1 
  

19 Install Drop Sewer Manhole Each 1 
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20 
Construct Granular Backfill 

Borrow  

Cubic 

Yard 
65 

  

21 
Construct Untreated Base 

Course 

Cubic 

Yard 

35 

 

  

22 
Construct Hot Mix Asphalt, 3 
Inches Thick 

Square 
Feet 

2200 
  

23 
Compression Seal Expansion 
Joint 

Each 2 
  

24 Concrete Sealer Lump 1 
  

25 Locking Gate Lump 
1 

 

  

26 
Object Marker Signs (0M-3R & 

OM-3L) 
Each 4 

  

27 Chevron Signs (W1-8L) Each 6 
  

28 Remove Existing Valve Box Each 2 
  

29 
Cap Existing 6” Line (Remove 
Existing Fittings as Required) 

Each 2 
  

30 
Install 6” PVC C900 Water Line 
(DR-18) 

Lineal 
Foot 

24 
  

31 Install 6” PVC 45 Degree EL Each 2 
  

32 Install 6” RG Valve Each 1 
  

33 Install 6x6x2 PVC Tee Each 1 
  

34 

Install 2” RG Valve w/ 2” 

Square Operating Nut and 
Non-Rising stem 

Each 1 

 
 

35 
Install Flowable Fill Inside 

Abandoned Pipe 
C.Y. 1 

  

 

TOTAL $       

 

COMPANY NAME         

 

AUTHORIZED SIGNATURE        
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MEASUREMENT AND PAYMENT 

 

 

PART 1 GENERAL 

 

1.1 SECTION INCLUDES 

1. General Description of Measurement and Payment  

 

1.2 GENERAL ITEMS 

1. Units of measurement are listed in the bid schedule. 

2. See measurement and payment procedures in APWA Section 01 29 00. 

3. Unit of Measure: Refer to the measurement and bid item that identifies the unit of 

measurement to be used for unit price items. 

1.3 SCHEDULE OF BID ITEMS 

1. MOBILIZATION 

A. Measurement will be lump sum complete. Payment shall be: 

1. 50% at first pay estimate; and 

2. 50% at final pay estimate 

B. Payment covers cost of mobilization, installation of all temporary facilities 

and bringing all necessary construction equipment to the site.  Upon 

completion of the Work any unpaid amount of the original contract for the 

separate item of mobilization and temporary facilities will be paid.  Also 

includes: any and all temporary facilities including but is not limited to 

water, power, fencing (permanent or temporary), fence removal as 

required, solid waste disposal, sanitation facilities, and any other 

temporary facilities or utilities, etc., and any and all permits required, and 

all other items not covered in other bid items. 

2. TRAFFIC CONTROL 

A. Measurement shall be lump sum complete.  Payment shall be: 

1. 25% at first pay estimate; 

2. 50% at 75% completion pay estimate; 

3. 25% at final pay estimate. 

B. Bid price includes cost of creating a traffic control plan acceptable to 

Engineer, and certified traffic control technician to provide a safe work 

zone including all vehicular, bicyclists, and pedestrian traffic.  The 

contractor shall provide traffic control for this project and for utility 

providers performing work related to this project. 

3. CREATE AND IMPLEMENT STORM WATER POLLUTION PREVENTION 

PLAN (SWPPP) 

A. Measurement will be lump sum complete. Payment shall be: 

1. 50% at first pay estimate; and 

2. 50% at final pay estimate 
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B. Payment covers all cost associated with preparation, in cooperation with 

the City of Logan, and implementation of a storm water pollution 

prevention plan (SWPPP) acceptable to Logan City Storm Water Inspector 

throughout the duration of the project and until the site reaches 

‘Permanent Stabilization”. 

C. The contractor shall obtain and maintain current, a Utah Pollutant 

Discharge Elimination (UPDES), Storm Water General permit, Notice of 

Intent and Notice of Termination at the appropriate times specified in the 

permit.  

D. This item will consist of the weekly inspections of all BMP’s, site cleanup 

and housekeeping, and all other BMP’s not specifically paid for under 

separate bid items, inspect BMP’s following any rainstorm exceeding ¼” 

as measured at the KVNU Radio station and/or expected to have occurred 

on the site.  Inspections shall be performed and recorded by an RSI 

registered inspector or equivalent.  Inspections shall be logged on a Utah 

DWQ approved inspection form. Inspections shall continue for the 

duration of the project until the site reaches “Permanent Stabilization” as 

defined in the UPDES Construction General Permit (CGP).    

E. The Contractor is responsible to ensure that no storm water pollution 

leaves the designated work zone by implementing standard BMP’s and 

common practices approved by the Engineer and documented in the 

SWPPP.  

F. Payment includes all permits, labor, materials, equipment, and costs 

associated with implementing and maintaining compliance with all 

requirements of the General Permit for Construction Dewatering and 

Hydrostatic Testing (UTG070000) as required by the State of Utah 

Division of Water Quality, Department of Environmental Quality, and 

payment includes all costs associated with design and implementation of 

collection, treatment, monitoring, inspecting, and testing requirements of 

the General Permit for Construction Dewatering and Hydrostatic Testing 

(UTG070000) as required by the State of Utah Division of Water Quality, 

Department of Environmental Quality. 

4. SURVEY 

A. Measurement shall be lump sum complete.  Payment shall be: 

1. 25% at first pay estimate; 

2. 50% at 75% completion pay estimate; 

3. 25% at final pay estimate. 

B. The unit price to be paid for this item shall be considered compensation 

in full for all labor, materials and equipment necessary to Provide 

Surveying for Project by a Licensed Surveyor to include survey control 

verification, construction staking, quantity verification, and as-built 

survey.   

C. Bid price includes all labor, products, tools, equipment, transportation, 

services and incidentals associated with establishing and providing 

survey and support for utility providers as needed for maintenance, 

relocation, new installation, etc. as part of this project. 

D. The surveyor hired shall be licensed as a surveyor in the State of Utah 
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and all survey shall be verified by the Licensed Surveyor.   

E. The final punch list will not be signed off until the project is complete 

and a red-lined copy plan set denoting changes from the original design is 

provided to the Engineer and verified complete by the licensed surveyor. 

5. PROVIDE QUALITY CONTROL TESTING 

A. This item shall be measured and paid on a lump sum basis matching the 

percent completion of the construction contract at each invoice. 

B. The unit price to be paid for this item shall be considered compensation in 

full for all subcontractors, labor, materials and equipment necessary to 

verify and ensure the quality of the installed project including in part 

proctor, gradation, CBR values, and compaction testing of the untreated 

base course and granular borrow, asphalt density, and other testing 

required in the APWA 2007 Standard Specifications as amended by Logan 

City and in accordance with the design drawings. 

C. Contractor will employ an approved agency to provide testing and 

observation for asphalt, concrete, aggregate base, and subgrade 

preparation and the placement of trenching and backfill for the site in 

accordance with industry standard and appropriate sections of APWA 

Manual of Standards and Specifications as Amended by Logan City.  

D. Contractor will employ an approved agency to provide testing and 

observation for granular borrow backfill and structural concrete for bridge 

construction in accordance with industry standard and appropriate sections 

of UDOT Minimum Sampling and Testing Requirements.  

E. Field test results shall be immediately submitted to the Project Manager 

for the City of Logan, the designated Public Works Inspector for the 

project, and a copy of each report kept onsite. Each failed field test and its 

corresponding passing test shall be clearly identified in each field test 

report. 

F. Laboratory test results shall be submitted to the Project Manager for the 

City of Logan within 48 hours of determination. 

G. A Final Summary Report, in tabular form, shall be submitted to the Project 

Manager for the City of Logan prior to final acceptance of the project. The 

Final Summary Report shall include tabular results showing each failed 

test and its corresponding passing test. 

1. 50% at first pay estimate; and 

2. 50% at final pay estimate. 

6. CLEAR AND GRUB SITE 

A. Measurement will be lump sum.  

B. Bid price includes cost to remove topsoil, native vegetation, trees, and 

any debris on the project site preparatory to commencing construction for 

the bridge. 

7. REMOVE EXISTING ASPHALT 

A. Measurement will be per square foot as verified by the Licensed 

Surveyor. No adjustment to plan quantities if staked quantities differ by 5 

percent or less. Removal of additional asphalt as a result of contractor 
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actions, lack of protection or contractor convenience is at contractor’s 

own expense.  

B. Bid price includes cost to saw cut, remove and properly dispose of 

existing asphalt. Asphalt is to be saw cut to full depth, no adjustment to 

be made for thickness of asphalt. 

8. STRUCTURAL EXCVATION 

A. Measurement will be lump sum complete. 50% at final pay estimate 

B. Bid price covers cost to remove and dispose of existing boulders.   This 

includes cost for work and material required to excavate for the bridge 

foundation.  

9. INSTALL DRIVEN PILE (12 ¾”) 

A. Measurement will be by lineal feet of pile installed. The price will be full 

compensation for all work including concrete, reinforcing and pre-drilling. 

B. A maximum of one additional splice per pile will be measured and paid as 

additional length of pile only when the required length of pile driven 

exceeds the estimated length shown on the drawings by at least six feet. 

C. The City will not pay separately for down time for dynamic testing 

equipment installation.  

10. STRUCTURAL CONCRETE - SUBSTRUCTURE 

A. Measurement will be lump sum. 

B. Payment will include concrete, reinforcing, formwork, and all other 

related items. Included in this item are all labor, equipment and materials 

required construction of substructure.  

11. PROVIDE AND INSTALL PRE-ENGINEERED, PRE-MANUFACTURED 

STEEL BRIDGE 

A. Measurement will be lump sum 

B. Bid price includes cost pre-engineered, pre-manufactured steel bridge. 

Included in this item are all labor, equipment and materials required for 

the installation of steel bridge.  

12. STRUCTURAL CONCRETE – 8” CAST-IN- PLACE DECK 

A. Measurement will be lump sum.  

B. Payment will include concrete, reinforcing, formwork, and all other 

related items. Included in this item are all labor, equipment and materials 

required construction of concrete deck. 

13. INSTALL 16” STEEL CASING 

A. Measurement will be by lineal feet of casing installed. 

B. Bid price will be full compensation for all work including casing and 

brackets. Included in this item are all labor, equipment and materials 

required for the installation of steel casing. 

14. INSTALL 4” STEEL CASING 

A. Measurement will be by lineal feet of casing installed.  

B. Bid price will be full compensation for all work including casing and 
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brackets. Included in this item are all labor, equipment and materials 

required for the installation of steel casing. 

15. INSTALL 2-INCH WATER SERVICE 

A. Measurement will be for each 2-Inch water service. 

B. Bid price covers cost of work and materials to install 2-Inch C901 

Polyethylene water service piping from water main to DESIGNATED 

LOCATION ON PLANS as shown on APWA as Amended by Logan 

City Plan No. 521, 541, and 551. This includes connecting to water main, 

pipe, fittings, meter vault, lid, cover, meter setter, backflow prevention 

and blow off assembly, imported backfill and compaction.   

C. Water meter shall be provided by Logan City Water Department. 

D. Bid price covers cost for installation of water meter assembly. No price 

adjustment will be made for depth.  Included in this item are all labor, 

equipment, materials required, backfill and compaction. 

16. INSTALL 8” PVC SEWER LINE  

A. Measurement will be by lineal feet installed. 

B. Bid price covers cost of work and materials to install 8-Inch PVC SDR 

35 sewer line. Price including pipe, imported bedding, connections, 

fittings, imported and compacted backfill, insulation, and pipe skids. 

Included in this item are all labor, equipment and materials required for 

the installation of sewer line. 

17. INSTALL WATER VALVE CONCRETE COLLAR 

A. Measurement will be made by each as verified by Engineer. 

B. Bid price includes all labor, equipment, and materials needed to adjust 

valve box cover as shown in Utah APWA Plan No. 574 as amended by 

Logan city to reset frame to grade, to construct concrete collar (using 

LeGrand Johnson's mix design 70b or equivalent), and incidental work.  

Includes excavation backfill and compaction. 

18. INSTALL SEWER MANHOLE CONCRETE COLLAR 

A. Measurement will be made by each as verified by Engineer. 

B. Bid price covers cost of work and material shown in Utah APWA as 

Amended by Logan City Plan No. 361 for the following manholes: 

1. Utah APWA Plan No. 413 for sanitary sewer manholes. 

2. Utah APWA Plan No. 362 for storm drain and 

irrigation manholes. 

C. Bid price includes cost to reset frame to grade, construct concrete collar 

(using LeGrand Johnson's mix design 70b or equivalent), and incidental 

work.  Includes excavation, manhole rings, manhole risers and other 

material to adjust manhole cover to finished grade. 

19. INSTALL DROP SEWER MANHOLE  

A. Measurement will be made by each. See S10 for details. 

B. Bid price covers cost of work and material in constructing and installing 

drop sewer manhole. Manhole, grates, and frames shall be HS-20 traffic 
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rated. Submit shop drawings for review and approval. All dimensions of 

box are by inside length and width.  No adjustment will be made for depth 

of box. 

C. Bid price covers cost of incidental work such as saw cutting; additional 

excavation outside the typical trench section due to the additional size of 

the structure, pipe to connect boxes, adjustment of frame and cover to final 

grade, and placement of backfill. 

D. Bid price covers cost of supplying, installing, and 1-Inch washed rock as 

specified in the detail, as leveling material and foundation material. 

20. CONSTRUCT GRANULAR BACKFILL BORROW  

A. Bid price is to be measured by the cubic yard compacted in place as 

verified the Licensed Surveyor. Payment will not be made for locations 

not directed by ENGINEER. 

B. Measured and paid for behind bridge structure as specified: 

1. Abutments. 

2. Wingwalls. 

21. CONSTRUCT UNTREATED BASE COURSE  

A. Measurement is per cubic yard compacted in place as verified by the 

Licensed Surveyor.  Payment will not be made for locations not directed 

by ENGINEER. See sheet S10 for more information. 

B. Measured and paid for under the pavement areas identified on plans.   

22. CONSTRUCT HOT MIX ASPHALT, 3-INCHES THICK  

A. Measured by square feet for depth shown in Plan Set.  

B. Bid price includes cost of labor, materials, and equipment to provide and 

place asphalt pavement in accordance to the grades and matching the 

asphalt depth as defined on the Construction Plans, costs include 

Tackifier, per APWA 2012, between lifts and at all joints.  

C. Engineer shall approve asphalt depth prepared prior to asphalt being 

ordered or placed to ensure compliance with plans. 

23. INSTALL COMPRESSION SEAL EXPANSION JOINT 

A. Measurement will be by each compression seal expansion joint installed. 

B. Bid price also includes cost of labor, materials, and equipment to install 

compression seal expansion joint. 

24. INSTALL PENETRATING CONCRETE SEALER  

A. Measurement will be lump sum.  

B. Bid price also includes cost of labor, materials, and equipment to install 

concrete sealer.  

25. INSTALL LOCKING GATE 

A. Measurement will be by each locking gate installed. 

B. Bid price also includes cost of labor, materials, and equipment to install 

locking gate. 
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26. INSTALL OBJECT MARKER SIGNS  

A. Measurement will be by each sign installed.  

B. Bid price also includes cost of labor, materials, and equipment to install 

signs.  

27. INSTALL CHEVRON SIGNS  

A. Measurement will be by each sign installed.  

B. Bid price also includes cost of labor, materials, and equipment to install 

signs.  

28. REMOVE EXISTING VALVE BOX  

A. Measured per each valve box removed as shown in the drawings and not  

paid for as part of the connection details.  

B. Bid price includes all labor, equipment and materials including but not  

limited to excavation, dewatering, removal and disposal of existing  

excavation materials and valve box; import backfill, compaction,  

restoration of all surface improvements including but not limited to  

untreated base coarse, sidewalk and curb and gutter where applicable  

(ASPHALT REPAIR IS PAID FOR IN SEPARATE LINE ITEM), and  

all other items required to complete this item as shown on the drawings  

and specified herein. 

29. CAP EXISTING 6” (REMOVE EXISTING FITTINGS AS REQUIRED)  

A. Measured per each location where the existing waterline is capped as  

shown in the drawings and not paid for as part of the connection details.  

B. Bid price includes all labor, equipment and materials including but not  

limited to excavation, dewatering, removal and disposal of existing  

excavation materials, removal of required fittings; cutting and capping  

the existing abandoned waterline, import backfill, compaction,  

restoration of all surface improvements including but not limited to  

untreated base coarse, sidewalk and curb and gutter where applicable  

(ASPHALT REPAIR IS PAID FOR IN SEPARATE LINE ITEM), and  

all other items required to complete this item as shown on the drawings  

and specified herein.  

 

30. INSTALL 6” C-900 PVC WATER LINE (DR-18)      

A. Measurement shall be according to the lineal foot of pipe acceptably  

installed as shown on the drawings and specified in the specifications.   

Measurement shall be along the horizontal centerline of the acceptably  

installed pipe.  Pipe in vertically or vertically diagonal directions will  

only be measured in the horizontal plane.  Contractor shall include  

associated cost for any such pipe as the horizontal cost per foot.   

Measurement shall not include pipe installed as part of the indicated  

connections, fittings or fire hydrants, which are paid elsewhere.  

B. Bid price includes all labor, equipment, and materials necessary,  

including but not limited to furnishing the C-900 PVC pipe to  

make a functional system, excavation, dewatering, shoring; installing the  

pipe with import pipe zone material, restrained joint piping for 24”  
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diameter, installing safety tape and tracer wire, backfilling with import  

trench backfill material, compaction, removal and disposal of excavated  

material, commissioning of pipeline (including cleaning and flushing,  

disinfection and pressure testing); protection of buried utilities, additional  

potholing as needed; untreated base course; restoration of all surface  

improvements including but not limited to curb, gutter or sidewalk repair  

or restoration of landscape where required (ASPHALT RESTORATION  

IS PAID FOR UNDER A SEPARATE LINE ITEM) and all other  

operations and materials required to complete this portion of the work as  

herein described and as shown on the drawings.  

C. Payment shall also include cutting and capping existing pipelines other  

than those indicated and paid elsewhere and any system modifications  

required to maintain the existing pipeline in service while new pipeline is  

laid through location of existing pipeline.  Payment shall also include  

furnishing, installing, and removing temporary blow-off valves and  

fittings required to flush, test and disinfect new pipelines. 

 

30. 6” FITTINGS AND GATE VALVES (Bid Item No. 31 

through 33)  

A. Measured per each fitting or valve properly installed and not paid  

elsewhere as required in the drawings and specifications.  

B. Bid price includes all labor, equipment, and materials necessary for  

furnishing and installing the valve or fitting, including restraints,  

polywrapping, valve box, tracer wire and safety tape, excavation,  

dewatering, shoring and backfill, compaction, removal and disposal of  

excess excavation materials; restoration of all additional surface  

improvements (ASPHALT REPAIR IS INCLUDED IN A SEPARATE 

LINE ITEM) and all other incidentals and materials as herein described 

and as shown on the drawings, required to complete this item. 

31. 2” FITTINGS AND GATE VALVE (Bid Item No. 34) 

A. Measured per each fitting or valve properly installed and not paid  

elsewhere as required in the drawings and specifications.  

B. Bid price includes all labor, equipment, and materials necessary for  

furnishing and installing the valve or fitting, including restraints,  

polywrapping, valve box, tracer wire and safety tape, excavation,  

dewatering, shoring and backfill, compaction, removal and disposal of  

excess excavation materials; restoration of all additional surface  

improvements (ASPHALT REPAIR IS INCLUDED IN A SEPARATE 

LINE ITEM) and all other incidentals and materials as herein described 

and as shown on the drawings, required to complete this item. 
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32. INSTALL FLOWABLE FILL INSIDE ABANDONED PIPELINE (Bid Item No.  

35)  

A. Measured on a per cubic yard basis.  CONTRACTOR shall provide batch  

plant tickets to OWNER for quantity verification.  

B. Bid price includes full compensation for furnishing and placing Cement  

Treated Flowable Fill (APWA spec) inside the abandoned portions of the  

waterline located within City right-of-way and then permanently capping  

the ends. 
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CONTRACTOR QUALIFICATION FORM 

 
(List similar projects by the Contractor over the past three (3) years) 

 

NAME / DATE OF 

PROJECT 

DOLLAR 

AMOUNT 

OF PROJECT 

OWNER REFERENCE 

(NAME AND TELE 

NO.) 

INVOLVEMENT 

OR ROLE IN 

PROJECT 

COMPLETION 

ON TIME 
WITHIN 

BUDGET 
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SCHEDULE FOR CONTRACT COMPLETION 

 

 

 

 

 

TO BE COMPLETED BY CONTRACTOR  
A GANTT CHART SHOWING SEQUENCING AND CRITICAL PATHS IS THE 

PREFERRED SCHEDULE FORM. 
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BID BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,      

as Principal, and                                                as Surety, are hereby held and firmly bound unto 

Logan City as OWNER in the penal sum of                                                                                for 

the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, 

successors, and assigns.  Signed, this                 day of                                             , 20               .  

The Condition of the above obligation is such that whereas the Principal has submitted to 

OWNER a certain BID, attached hereto and hereby made a part hereof to enter into a contract in 

writing, for the STEWART NATURE PARK VEHICLE MAINTENANCE BRIDGE  

NOW, THEREFORE,  

(a) If the BID shall be rejected, or 

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract 

in the Form of Contract attached hereto (properly completed in accordance with said 

BID) and shall furnish a BOND or bonds for his faithful performance of said contract, 

and for the payment of all persons performing labors and furnishing materials in 

connection therewith, and shall in all other respects perform the agreement created by the 

acceptance of said BID. 

then this obligation shall be void, otherwise the same shall remain in force and effect; it being 

expressly understood and agreed that the liability of the Surety for any and all claims hereunder 

shall, in no event, exceed the penal amount of this obligation as herein stated.  The Surety, for 

value received, hereby stipulates and agrees that the obligations of said Surety and its BOND 

shall be in no way impaired or affected by any extension of the time within which  

the OWNER may accept such BID; and said Surety does hereby wave notice of any such 

extension. 

 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, 

and such of them as are corporations have caused their corporate seals to be hereto affixed and 

these presents to be signed by their proper officers, the day and year first set forth above. 

 

                                                                                           (L.S.) 

Principal 
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  Surety 

 

By:                                                                                    

 

IMPORTANT - Surety companies executing BONDS must appear on the Treasury Department’s 

most current list (Circular 570 as amended) and be authorized to transact business in the state 

where the project is located. 
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NOTICE OF AWARD 

TO:  

 

PROJECT DESCRIPTION:  Stewart Nature Park Vehicle Maintenance Bridge Project  

 

The Owner has considered the Bid submitted by you for the above described work and you are 

hereby notified that your bid has been accepted for items in the amount of $                   . 

 

You are required by the Instructions for Bidders to execute the Contract for Construction and 

furnish the required Contractor’s Performance Bond, Payment Bond and certificates of insurance 

within ten (10) calendar days from the date of this Notice to you. 

 

If you fail to execute said Contract and to furnish said Bonds within ten (10) days from the date 

of this Notice, said Owner will be entitled to consider all your rights arising out of the Owner’s 

acceptance of your Bid as abandoned and as forfeiture of your Bid Bond.  The Owner will be 

entitled to such other rights as may be granted by law. 

 

You are required to return an acknowledged copy of this Notice of Award to the Owner. 

 

The instructions in Paragraph 2.5 of Section 00 72 00 of the APWA Manual of Standard 

Specifications are expected to be complied with as part of this project.  This information is 

included as Attachment A. 

 

 

Dated this   , 2018.  

 

Owner: City of Logan, Utah 

 

By:   

 

Title:   

 

 

ACCEPTANCE OF NOTICE 

Receipt of the above Notice of Award is hereby acknowledged. 

 

This                 day of   , 2018. 

 

By:                                                                          

 

Title: 
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Attachment A 

 

APWA Manual of Standard Specifications 

2007 Edition 

 

Section 00 72 00 

 

Paragraph 2.5 
 

 

2.5 BEFORE STARTING CONSTRUCTION 

A. In General: Before starting each part of the Work, CONTRACTOR shall carefully study and compare the 

Contract Documents and check and verify pertinent figures shown thereon and all applicable field measurements. 

CONTRACTOR shall promptly report in writing to ENGINEER any conflict, error or discrepancy that 

CONTRACTOR may discover and shall obtain a written interpretation or clarifications from ENGINEER before 

proceeding with any work affected thereby. 

 

B. Submittals: Within 10 Days after the Effective Date of the Construction Contract, CONTRACTOR shall submit 

to ENGINEER, in reasonable detail and form acceptable to ENGINEER, copies of the following documents. 

 

1. Preliminary Progress Schedule: The preliminary progress schedule shall show starting and completion dates for 

each construction sequence and: 

 

a. submittal dates and dates required for approved submittals for shop drawings, product data and samples; 

b. decision dates for products specified by allowances, selection of finishes and critical material or equipment 

release orders; 

c. product procurement and delivery dates; 

d. holiday cleanup preparations, And 

e. specific dates for all special Inspections required prior to any utilities "turn-on" including temporary power. 

 

2. Preliminary Shop Drawing Schedule: A supplemental schedule to the preliminary progress schedule shall show 

all Shop Drawing submissions required for the Work. 

 

3. Preliminary Schedule of Values: The preliminary schedule of values (for Lump Sum Work), which includes 

provisions set forth in quantities and prices of items aggregating the Contract Price, shall subdivide the Work into 

component parts in sufficient detail to serve as the basis for progress payments during construction. Such prices will 

include an appropriate amount of overhead and profit applicable to each item of work. Bond expense shall not be 

prorated, but shall be shown as a separate item. 

 

4. Mobilization Program: The site mobilization program shall allow for field office and trailer locations, material 

storage locations, power requirements for trailers, if any, and sanitary facilities. 

 

5. Permits: The listing of, and photocopies of permits that the CONTRACTOR is required to purchase and maintain 

in accordance with Article 6.7. 

 

6. Quality Control Program: The written program for the control of product quality and workmanship. 

 

7. Safety and Protection Plan: The safety and protection plan shall comply with Article 6.12. 

 

C. Field Office: When specified, the CONTRACTOR shall establish and maintain a field office in such a location 

that ENGINEER may always contact CONTRACTOR for transmittal of Plans, instructions and dissemination of 

Project information. Unless waived by ENGINEER, CONTRACTOR shall provide and maintain a telephone and 

facsimile machine in the field office during work performance. 
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CONTRACT FOR CONSTRUCTION 

 

This Contract is by and between The City of Logan (hereinafter called the OWNER) and  

       (hereinafter called CONTRACTOR).  OWNER 

and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as 

follows: 

ARTICLE 1 – THE PROJECT 

1.01 The Project for which the Work under the Contract Documents shall apply is generally 

described as follows: 

Construction of vehicle maintenance bridge over the Logan River, including installation of 

driven piles, concrete abutments and wingwalls, pre-engineered, pre-manufactured steel bridge, 

cast-in-place concrete deck.  

ARTICLE 2 – WORK 

2.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract 

Documents for completion of the project.   

ARTICLE 3 – ENGINEER 

3.01 The ENGINEER, unless otherwise indicated in the Contract Documents, shall be the CITY 

ENGINEER, or his appointed representative. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence: 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 

readiness for final payment as stated in the Contract Documents are of the essence of 

the Contract. 

4.02 Dates for Substantial Completion and Final Payment: 

A.    The Work shall have final inspection and found substantially completed in 

accordance with General Conditions on or before June 1, 2018. The contractor will be 

allowed up to 15 days to complete final inspection punch list items.    

B. Final payment shall be made in accordance with the General Conditions. 

4.03   Liquidated Damages: 

A. CONTRACTOR and OWNER recognize that time is of the essence of this Agreement 

and the OWNER will suffer financial loss if the Work is not completed within the 

times specified in paragraph 4.02, plus any extensions thereof allowed in accordance 

with the General Conditions.  The parties also recognize that it will be impracticable 

to determine actual damages which OWNER will sustain in the event of or by reason 

of the delay.  Accordingly, instead of requiring any such proof, OWNER and 
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CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 

CONTRACTOR shall pay OWNER $500 for each day that expires after the specified 

time in paragraph 4.02 for substantial completion until the Work is substantially 

complete.  After substantial completion, if CONTRACTOR shall neglect, refuse, or 

fail to complete the remaining Work within the contract time or any proper extension 

thereof granted by OWNER, CONTRACTOR shall pay OWNER $ 500 for each day 

that expires after the time specified in paragraph 4.02 for completion and readiness 

for the final payment until the Work is completed and ready for final payment.  It is 

further agreed that the amount stipulated for liquidated damages per day of delay is a 

reasonable estimate of the damages that would be sustained by OWNER, and 

CONTRACTOR agrees to pay such liquidated damages as herein provided.  In case 

the liquidated damages are not paid, CONTRACTOR agrees that OWNER may 

deduct the amount thereof from any money due or that may become due to 

CONTRACTOR by progress payments or otherwise under the Agreement, or if said 

amount is not sufficient, recover the total amount. 

ARTICLE 5 – CONTRACT PRICE 

5.01   OWNER shall pay CONTRACTOR FOR COMPLETION OF THE Work in accordance 

with the Contract Documents an amount in current funds equal to the sum of the amounts 

determined pursuant to paragraph 5.01.A below: 

 A.  For all Work, the sum of: 

           $    

    (use words)                                                                      (use figures) 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments: 

A.   CONTRACTOR shall submit Applications of Payment in accordance with the General 

Conditions.  Applications for Payment will be processed by ENGINEER as provided in the 

General Conditions.                    

6.02   Progress Payments; Retainage: 

A.  OWNER shall make progress payments on account of the Contract Price on the basis of 

CONTRACTOR’s Applications for Payment once each month during performance of the 

Work as provided in paragraphs 6.02.A.1 and 6.02.A.2 below.  All payments will be made 

based on the percentage of job completion, and will be verified by Engineer prior to 

invoicing: 

1. Prior to Substantial Completion, progress payments will be made in an amount 

equal to the percentage indicated below but, in each case, less the aggregate of 

payments previously made and less such amounts as ENGINEER may determine 

or OWNER may withhold, in accordance with the General Conditions: 
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a. The OWNER will pay the CONTRACTOR a progress payment on the 

basis of the approved partial payment estimate submitted by the 

CONTRACTOR and verified by the ENGINEER, including any approved 

Change Orders, but will not hold retainage.   

2. Upon Substantial Completion of the project, the OWNER will pay to 95 percent 

of the revised contract amount including any approved Change Orders.   

6.03 Final Payment  

A. Prior to Final Payment from OWNER, the CONTRACTOR shall provide the OWNER 

a hard copy of Record Documents in accordance with the General Conditions. 

B. When all items on any generated ‘Punch’ or Completion List have been completed, the 

OWNER will pay the remaining 5 percent of the revised contract amount within 30 

days of notification to the OWNER in writing by the CONTRACTOR that all items 

have been completed.  The OWNER shall verify that all items have been completed 

before final payment is made. 

ARTICLE 7 – INTEREST 

7.01  All moneys not paid when due as provided in the General Conditions shall bear interest at 

the same rate that OWNER’s funds accrue interest in the State’s treasury account. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the 

following representations: 

A.     CONTRACTOR has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 

C.    CONTRACTOR has visited the Site and become familiar with and is satisfied as to 

the general, local, and Site conditions that may affect the cost, progress, and 

performance of the Work. 

D.    CONTRACTOR is familiar with and is satisfied as to all federal, state, and local 

Laws and Regulations that may affect cost, progress, and performance of the Work. 

E.    CONTRACTOR has carefully studied all: (1) reports of explorations and tests of  

subsurface conditions at or contiguous to the Site and all drawings of physical 

conditions in or relating to existing surface or subsurface structures at or contiguous 

to the Site (except Underground Facilities) which have been identified in the 

Supplementary Conditions as provided in the General Conditions and (2) reports and 

drawings of a Hazardous Environmental Condition, if any, at the Site which is 

identified in the Supplementary Conditions as provided in the General Conditions.. 

F. CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

having done so) all additional or supplementary examinations, investigations, 
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explorations, tests, studies, and data concerning conditions (surface, subsurface, and 

Underground Facilities) at or contiguous to the Site which may affect cost, progress, 

or performance of the Work or which relate to any aspect of the means, methods, 

techniques, sequences, and procedures of construction to be employed by 

CONTRACTOR, including applying the specific means methods, techniques, 

sequences, and procedures of construction, if any, expressly required by the Contract 

Documents to be employed by CONTRACTOR, and safety precautions and programs 

incident thereto. 

G. CONTRACTOR does not consider that any further examinations, investigations, 

explorations, tests, studies or data are necessary for the performance of the Work at 

the Contract Price, within the Contract Times, and in accordance with the other terms 

and conditions of the Contract Documents. 

H. CONTRACTOR is aware of the general nature of work to be performed by OWNER 

and others at the Site that relates to the Work as indicated in the Contract Documents. 

I. CONTRACTOR has correlated the information known to CONTRACTOR, 

information and observations obtained from visits to the Site, reports and drawings 

identified in the Contract Documents, and all additional examinations, investigations, 

explorations, tests, studies, and data with the Contract Documents. 

J. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, 

ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract 

Documents, and the written resolution thereof by ENGINEER is acceptable to 

CONTRACTOR. 

K. CONTRACTOR agrees to register and participate in the Status Verification System 

to verify the work eligibility status of the CONTRACTOR's new employees that are 

employed in the state as set forth in Utah Code Section 63G-11-103. Each contractor 

or subcontractor who works under or for another contractor shall certify to the main 

contractor by affidavit that the contractor or subcontractor has verified through the 

Status Verification System the employment status of each new employee of the 

respective contractor or subcontractor. 

L. The Contract Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions of performance and furnishing of the work. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents: 

A.   The Contract Documents consist of the following: 

1.   Instructions to Bidders 

2.   Bid Bond 

3.   This Agreement 

4.   Performance Bond 

5.   Payment Bond 

6.   General Conditions, Document 00 72 00 of the APWA Manual of Standard 
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Specifications, 2007 Edition, as modified herein. 

7.   Special Provisions 

8.   APWA Manual of Standard Specifications, including Standard Drawings 

9.   City of Logan Standards and Specifications, including Standard Drawings 

10.   Construction Plans 

11.   Addenda (numbers        to   , inclusive) 

12.  Insurance and Bond Requirements 

13.   Exhibits to this Agreement (enumerated as follows): 

a. Proposal 

b. Bid Schedule 

c. Schedule of Values (for Lump Sum Bid) 

d. Measurement and Payment 

e. Schedule of Project Completion 

f. Contractor Qualification Form 

g. Certificate of Insurance, approved by OWNER’s Risk Management Division 

14.  The following which may be delivered or issued on or after the Effective Date 

of the Agreement and are not attached hereto: 

a.  Notice of Award 

b.  Notice to Proceed 

c. Written Amendments 

d. Change Orders 

e. Field Orders 

B. There are no Contract Documents other than those listed above in this Article 9. 

C. The Contract Documents may only be amended, modified or supplemented as 

provided in the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms: 

 Terms used in this Agreement will have the meanings indicated in the General 

Conditions 

10.02   Assignment of Contract: 

    No assignment by a party hereto of any rights under or interests in the Contract will be 

binding on another party hereto without the consent of the party sought to be bound; 

and specifically but without limitation, moneys that may become due and moneys that 

are due may not be assigned without such consent (except to the extent that the effect of 

this restriction may be limited by law), and unless specifically stated to the contrary in 

any written consent to an assignment, no assignment will release or discharge the 

assignor from any duty or responsibility under the Contract Documents. 

10.03   Successors and Assigns: 

 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and 

legal representatives to the other party thereto, its partners, successors assign and legal 



31 

 

representatives in respect to all covenants, agreements, and obligations contained in the 

Contract Documents. 

10.04 Termination for OWNER’s Convenience: 

   A. Upon ten (10) days’ written notice to Contractor, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract.  In 

such case, Contractor shall be paid for (without duplication of any payment amounts or 

work items): 

 

1.  completed and acceptable Work executed prior to the effective date of 

termination, in accordance with the payment provisions of the Contract 

Documents; provided, however, that no completed work items shall be paid on a 

cost-plus basis; 

 

2.  reasonable expenses sustained prior to the effective date of termination in 

performing services and furnishing labor, materials, or equipment as required by 

the Contract Documents in connection with uncompleted Work or unacceptable 

Work (but only those portions of the unacceptable Work that are acceptable and 

Contractor shall not be entitled to any compensation for any portions of the Work 

which are unacceptable), plus fair and reasonable sums for overhead and profit on 

such expenses; provided, however, that Contractor shall not be entitled to 

additional compensation for Work items paid under subparagraph 10.04 A.1. 

above; 

 

3.  costs incurred in settlement of terminated contracts with Subcontractors, 

Suppliers, and others; provided, however, that Contractor shall not be entitled to 

additional compensation for Work items paid under subparagraphs 10.04 A.1. and 

2. above; and 

 

4.  reasonable expenses directly attributable to termination; provided, however, 

that Contractor shall not be entitled to additional compensation for Work items 

paid under subparagraphs 10.04 A. 1., 2. and 3. above. 

 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or 

other economic loss arising out of or resulting from such termination.  Termination 

under this Subparagraph 10.04 shall not entitle Contractor to compensation on a cost-

plus basis except for items paid under Subparagraph 10.04 A. 2. above. 

 

C. This Article 10.04 shall amend the General Conditions, Document 007200 

referenced in Article 9.01 A. 6. by replacing the “Termination for Owner’s 

Convenience” clause contain in 15.2 F. therein.  

10.05   Severability: 

 Any provision or part of the Contract Documents held to be void or unenforceable 

under any Law or Regulation shall be deemed stricken, and all remaining provisions 

shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree 
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that the Contract Documents shall be reformed to replace such stricken provision of 

part thereof with a valid and enforceable provision that comes as close as possible to 

expressing the intention of the stricken provision. 

10.06     Guarantee Period 

 The CONTRACTOR agrees to indemnify and save harmless the OWNER from any 

and all defects appearing or developing in the workmanship or materials performed or 

furnished under the Contract for a period of one (1) year after the date of the written 

notice from the Engineer recommending final acceptance of the entire project by the 

OWNER. 

10.07 Counterparts: 

 This Agreement may be executed in counterparts, each of which shall be deemed an 

original but all of which shall constitute on and the same instrument. 

IN WITNESS WHEREOF, the Parties have duly caused this Agreement to be executed on their 

respective behalves. 

 

This Agreement will be effective on     , 20___. 

 

OWNER:      CONTRACTOR: 

 

              

By:       By:       

Attest:       Attest:       

Address for giving notices:    Address for giving notices: 

              

              

              

 

END OF DOCUMENT 
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GENERAL CONDITIONS AND SPECIAL PROVISIONS 

 

 

TECHNICAL SPECIFICATIONS 

 See APWA Manual of Standard Specifications, 2007 Edition, As Amended By Logan 

City.  

http://www.loganutah.org/government/departments/public_works/engineering/Engineering_Docs

.php#revize_document_center_rz3026 

 

See UDOT Manual of Standard Specifications, 2018 Edition for specifications related to 

construction of bridge substructure and bridge deck.  

 

  http://www.udot.utah.gov/main 

   

UDOT Standard Specifications  

02231 Site Clearing and Grubbing 

02317 Structural Excavation and Backfill 

02455 Driven Piles 

03055 Portland Cement Concrete 

03152 Concrete Joint Control 

03211  Reinforcing Steel and Welded Wire Fabric 

03310 Structural Concrete 

03390 Concrete Curing 

03392 Penetrating Concrete Sealer 

05822 Bearings 

 

See attached specification for Pre-Engineered, Pre-Manufactured Steel Girder Bridge. 

 

Contractor Provided Materials Testing for Bridge Construction 

 

See UDOT Minimum Sampling and Testing Requirements for materials testing for the 

following. 

 

http://www.udot.utah.gov/main 

 

02056 Embankment, Borrow, and Backfill 

03055 Portland Cement Concrete 

 

See attached specification for Pre-Engineered, Pre-Manufactured Steel Girder Bridge. 

 

STANDARD DRAWINGS 

 See APWA Manual of Standard Plans, 2007 Edition, As Amended By Logan City.    

http://www.loganutah.org/government/departments/public_works/engineering/Engineering_Docs

.php#revize_document_center_rz3026 

  

 

 

http://www.loganutah.org/government/departments/public_works/engineering/Engineering_Docs.php#revize_document_center_rz3026
http://www.loganutah.org/government/departments/public_works/engineering/Engineering_Docs.php#revize_document_center_rz3026
http://www.loganutah.org/government/departments/public_works/engineering/Engineering_Docs.php#revize_document_center_rz3026
http://www.loganutah.org/government/departments/public_works/engineering/Engineering_Docs.php#revize_document_center_rz3026
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SPECIAL PROVISIONS: 
1- All surveying to be done and grades to be set by the contractor.  The contractor shall 

provide survey and support for utility owners and their contractors as needed for 

utility maintenance, relocation, new installation, etc. as required from work 

performed on this project. 
2- The contractor shall provide traffic control for the project. Traffic control, vehicular 

and pedestrian protection from work zone, and certified traffic control technician for 

work performed by utility providers and their contractors as they accomplish 

maintenance, utility relocation, or modifications as part of this project shall be 

provided by the contractor. 
3- The contractor shall develop and implement a Storm Water Pollution Prevention Plan 

(SWPPP) and obtain permit coverage from the Utah Department of Environmental 

Quality (DEQ) and comply with all requirements of the SWPPPP. Land disturbance 

activities shall not commence until such time that the stormwater permits are in place. 

No adjustments to the construction completion date will be granted due to delays 

from the failure to secure stormwater permits. 

4- The contractor shall develop and implement a Dewatering program and obtain permit 

coverage from the Department of Environmental Quality (DEQ) for dewatering 

activity in accordance with all requirements of the General Permit for Construction 

Dewatering and Hydrostatic Testing (UTG070000) as required by the State of Utah 

Division of Water Quality (DWQ). 

5- The City has made an attempt to identify potential utility conflicts within the project.  

It is the responsibility of the Contractor to verify and identify any utility conflicts and 

coordinate with the utility operator to have the conflict resolved. 
6- Any closure of an access to a residence or a business shall be coordinated with the 

property owner, and permission granted from the property owner, before any work 

can commence at the access location. 
7- Contractor shall notify and coordinate utility interruptions with affected property 

owners, tenants, and business owners/managers a minimum of 48 hours prior to any 

interruptions. 
8- Contractor shall notify all residents a minimum of 48 hours prior to any road closures, 

access restrictions, or utility interruptions. 
9- Access shall be provided to residents that live along River Circle Drive. Contractor 

shall schedule and phase construction activity to ensure access to affected residents at 

all times. 

10- Contractor shall preserve existing City survey control and monuments. City survey 

monuments and controls that are disturbed or removed during construction shall be 

replaced at the contractor’s expense in locations determined by the City Engineer and 

the City Surveyor. 

11- Contractor to attend weekly project update meetings at a location and time agreed 

upon. 
12- The Contractor is required to use Logan City Environmental Department solid waste 

collection and disposal services for all waste generated from the construction site. 

The Contractor is responsible for all fees and costs associated with solid waste 

collection and disposal services.  A solid waste collection and disposal fee schedule 

can be obtained from the City of Logan Environmental Department by calling 435-

716-9755 or 435-716-9763. 
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13- Section 1.3 SCHEDULE OF BID ITEMS contains details, descriptions, and 

specifications for specific construction items within the project. As such, descriptive 

items, details, dimensions, and other detail contained within Section 1.3 SCHEDULE 

OF BID ITEMS shall be binding and incorporated into the project. 
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CITY OF LOGAN INSURANCE AND BOND REQUIREMENTS 
 

FOR: Stewart Nature Vehicle Maintenance Bridge Project  

 

 

The Contracting party shall procure and maintain for the duration of the contract insurance and bonds 

against claims or liability which arises out of or in connection with the performance of the work 

hereunder by the Contracting party, his agents, representatives, employees or subcontractors.  The cost of 

such insurance and bonds shall be included in the Contracting party's bid or proposal. 

 

A. TYPES AND MINIMUM LIMITS OF INSURANCE 

 

 Contracting party shall maintain limits not less than: 

 

1.  GENERAL LIABILITY: $2,000,000 combined single limit per occurrence, personal injury 

and property damage, $3,000,000 aggregate. Broad Form Commercial General Liability is 

required. (ISO 1993 or better) to include Products - Comp/OP aggregate of $3,000,000. Limits to 

apply to this project individually. 

 

2.  PROFESSIONAL LIABILITY:  Not applicable to this project. 

 

3.  AUTOMOBILE LIABILITY:  $2,000,000 per occurrence.  "Any Auto" coverage is 

required. 

 

4.  WORKERS' COMPENSATION and EMPLOYERS LIABILITY:  Workers' 

Compensation statutory limits as required by the Workers Compensation Act of the State of Utah 

and Employers Liability limits at a minimum of $100,000 per occurrence. 

 

 5.  PAYMENT and PERFORMANCE BONDS:  Contracting party shall provide payment and 

 performance bonds in a form acceptable to the City and in the full amount of the contract. 

 

 

 

B. DEDUCTIBLES AND SELF-INSURED RETENTIONS 

 

Any deductibles or self-insured retention exceeding 5% of the policy limits must be declared to 

and approved by Logan City.  At the option of Logan City, either (1) the insurer may be required 

to reduce or eliminate such deductibles or self-insured retention as respects Logan City, its 

officers, officials and employees; or (2) the Contracting party may be required to procure a bond 

guaranteeing payment of losses and related investigations, claim distribution and defense 

expenses.  

 

C. NOTICE OF ACCIDENT, INJURY, OR DAMAGE 

 

Contracting party shall agree to promptly disclose to Logan City, all incidents or occurrences of 

accident, injury, and/or property damage covered by the insurance policy or policies. 

 

D. OTHER INSURANCE PROVISIONS 

 

The policies are to contain, or be endorsed to contain, the following provisions: 
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 I.  General Liability and Automobile Liability Coverages 

 

A. Logan City, its officers, officials, employees and volunteers are to be covered as 

additional insureds as respects:  liability arising out of activities performed by or on 

behalf of the contracting party; products and completed operations of the Contracting 

party; premises owned, leased, hired or borrowed by the Contracting party.  The coverage 

shall contain no special limitations on the scope of protection afforded to Logan City, its 

officers, officials, employees or volunteers. 

 

B. The Contracting party's insurance coverage shall be a primary insurance as respects to 

Logan City, its officers, officials, employees and volunteers.  Any insurance or 

self-insurance maintained by Logan City, its officers, officials, employees or volunteers 

shall be in excess of the Contracting party's insurance and shall not contribute with it. 

 

C. Any failure to comply with reporting provisions of the policies shall not affect 

coverage provided to Logan City, its officers, officials, employees or volunteers. 

 

D. The Contracting party's insurance shall apply separately to each insured against whom 

claim is made or suit is brought, except with respects to the limits of the insurer's 

liability. 

 

  

E. ACCEPTABILITY OF INSURERS 

 

Insurance and bonds are to be placed with insurers admitted in the State of Utah with an A. M. 

Best rating of not less than A-: IX, and in the limits as listed in this document, unless approved by 

the City’s Risk Manager, or his designee, a minimum of five (5) business days prior to bid or 

proposal deadline. 

 

 

F. VERIFICATION OF COVERAGE 

 

Contracting party shall furnish Logan City with certificates of insurance and with original 

endorsements effecting coverage required by this clause.  The certificates and endorsements are 

to be signed by a person authorized by that insurer to bind coverage on its behalf.  The certificates 

and endorsements are to be on forms acceptable to Logan City before work commences.  Logan 

City reserves the right to require complete, certified copies of all required insurance policies, with 

all endorsements, at any time. 

 

G. SUBCONTRACTORS 

 

Contracting party shall include all subcontractors as insureds under its policies or shall furnish 

separate certificates and endorsements for each subcontractor.  All coverages for subcontractors 

shall be subject to all of the requirements stated herein. 
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PERFORMANCE AND PAYMENT BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we       as 

Principal, and       , a corporation duly authorized to do a 

general surety business in Utah, as Surety, are jointly and severally held and bound unto   

    , Hereinafter called the Obligee, in the sum of 

         dollars ($                              ) for the 

payment of which we jointly and severally bind ourselves, our heirs, executors, administrators, 

successors and assigns, firmly by these presents: 

 

THE CONDITION OF THIS BOND IS SUCH THAT 

WHEREAS, the Principal herein entered into a Contract with Obligee dated  , 20 , which 

Contract includes and consists of Advertisement for Bids, Information for Bidders, Proposal, 

Special Provisions, General Conditions, Contract for Construction, Specifications and Plans, all 

of which are hereinafter referred to as Contract Documents and are attached hereto and made a 

part hereof and pursuant to the terms and conditions of all of which Principal has undertaken to 

perform all labor and to furnish all material, tools, and equipment of every kind and nature 

necessary or required in accordance with the terms and conditions set forth in said Contract 

Documents, and has undertaken to make payment promptly for all such labor (including all sums 

required to be paid by the laws of the State of Utah for the benefit and welfare of all workers, 

including workmen’s compensation and unemployment security), all taxes of every kind and 

nature, and for all materials and services furnished or rendered pursuant to such Contract: and, 

WHEREAS, said Principal has agreed to save the Obligee harmless from any claim for 

damages and injury to property or persons arising by reason of said work, as set out more fully in 

said Contract Documents, and to do and perform all things in said Contract Documents required 

in the time and manner and under the terms and conditions therein set forth, and in conformity 

with all laws, State and National, applicable thereto. 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons 

supplying labor and material to Principal or to any subcontractor in the prosecution of the work 

provided for, and shall well and truly perform and fulfill all the undertakings, covenants, terms, 

conditions, and agreements of said Contract during the original term of said Contract and any 

extensions thereof that may be granted by the Obligee, with or without notice to the Surety, and 
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shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, 

and agreements of any and all duly authorized modifications of said Contract that may hereafter 

be made to Principal and/or to subcontractors, or their assigns, and shall, commencing with the 

date hereof and continuing for one (1) year after the complete performance of the Contract and 

the final settlement thereof, save harmless the Obligee, its officers and agents, from all claims 

therefore, or from any claim for damages or injury to property or persons arising by reason of 

said work; and shall, in the time and manner and under the terms and conditions prescribed, well 

and faithfully do, perform, and furnish all labor, materials, and things as by it in said Contract 

undertaken and as by law, State and National, prescribed, then this obligation shall be void, but 

otherwise it shall remain in full force and effect. 

PROVIDED HOWEVER, that this Bond is subject to the following further conditions: 

a) All material suppliers, and all persons who shall supply such laborers, mechanics, 

or subcontractors with material, supplies, or provisions for carrying on such work, shall have a 

direct right of action against the Principal and Surety on this Bond, second only to the right of 

the Obligee under this Bond, which right of action shall be asserted in proceedings instituted in 

the appropriate court of the State of Utah and insofar as permitted by the law of Utah, such right 

or action shall be asserted in a proceeding firm, or corporation instituting such action and of all 

persons, firms, or corporations having claims thereunder, and any other person, firm, or 

corporation having a claim hereunder shall have the right to be made a party to such proceeding, 

but not later than one (1) year after, the complete performance of said Contract and final 

settlement thereof and to have such claim adjudicated in such action and judgement rendered 

thereon. 

b) In no event shall the Surety be liable for a greater sum than the penalty of this 

Bond, or subject to any suit, action, or proceeding thereon that is instituted later than one (1) year 

after the complete performance of said Contract and final settlement thereof. 

c)  The said Surety, for value received, hereby stipulates and agree that no change, 

extension of time, alteration, or addition to the terms of the contract or to the work to be 

performed thereunder or the Specifications accompanying the same shall in any way affect its 

obligations on this Bond, and it does hereby waive notice of any such change, extension of time, 

alteration, or addition to the terms of the Contract or to the work or to the Specifications. 

IN WITNESS WHEREOF, the parties hereto have caused this Bond to be executed in                                                                             

, this                 day of                            ,   20           .    
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                                                                          (Seal) 

 

                                                                          (Seal) 

 

                                                                          (Seal) 

         Principal 

 

Witnesses: 

 

                                                                          

 

                                                                          

 

                                                                          (Seal) 

 

                                                                          (Seal) 

 

                                                                          (Seal) 

  Surety 

 

Countersigned: 

 

By                                                                            

          Resident Agent 

 

The Attorney-in-Fact (Resident Agent), who executes this Bond in behalf of the surety 

company, must attach a copy of their power-of-attorney as evidence of their authority. 
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NOTICE TO PROCEED 

 

To:       Date: 

         

      

Project: Stewart Nature Park Vehicle Maintenance Bridge Project 

 

You are hereby notified to commence work in accordance with the Contract for 

Construction dated    , and you are to complete the work within _______ 

consecutive calendar days thereafter.  The date of completion of all work is therefore 

  , 20 . 

City of Logan, Utah                         

By: 

Title: 

 

ACCEPTANCE OF NOTICE 

Receipt of the above Notice to Proceed is hereby acknowledged by 

 

       

This         day of                               20         . 

Title: 
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CITY OF LOGAN 

CHANGE ORDER FORM 

 

CHANGE ORDER #:                  _ DATE          _____ 

PROJECT NAME:   Stewart Nature Park Vehicle Maintenance Bridge 

CONTRACTOR  _____      __________________________________________ 

DESCRIPTION: 

Item   Description                Total 

 
 
 
 
 
 
 
 
 
 
 

 
 
 

CHANGE ORDER AMOUNT               $          _____     
  
TOTAL ADJUSTED CONTRACT AMOUNT  $         ____  

TIME EXTENSION PER THIS CHANGE ORDER:      _____ 

REVISED COMPLETION DATE:       __________ 

 

Date                 Project Manager                                               

Date                 Assistant City Engineer                                             

Date                 Sponsoring Dept. Rep.                                              

Contractor  _________________________________  Date  ________________  
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NOTIFICATION OF PROJECT COMPLETION 

 

PROJECT NAME AND LIMITS:  Stewart Nature Park Vehicle Maintenance Bridge 

CONTRACTOR:             

DATE:______________       PROJECT MANAGER:       

 

This is to certify that as of the above date, all work connected with the above PROJECT, 

including BID items, CHANGE ORDER items, and PUNCH LIST items have been completed.  

We further certify that payment for any testing that was required by the project has been paid, 

including all bacteriological testing of pipe lines.   

We hereby request that the Project Manager verify completion of the PROJECT 

 

 CONTRACTOR Signature:         

 

(ABOVE TO BE COMPLETED BY THE CONTRACTOR) 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  

(BELOW TO BE COMPLETED BY ENGINEERING DIVISION) 

 

 DATE OF COMPLETION VERIFICATION:      

 

(For verification of payment for bacteriological testing, call 753-5135 ext. 119 or 111) 

 

PROJECT MANAGER Signature:          

 

CITY ENGINEER Signature:          
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TECHNICAL SPECIFICATION FOR PREFABRICATED STEEL BRIDGE 
 

1. GENERAL 
 

1.1 Definitions 
 
AASHTO: The American Association of State Highway and Transportation Officials (see their 

website at www.transportation.org) 
 
Agreement: The purchase order agreement under which the Owner or Owner’s agent, and 

the Manufacturer or Manufacturer’s Supplier have contractually agreed to perform and make 

payment including the general conditions. 
 
Bridge: The prefabricated steel bridge superstructure supplied to the Contractor or Owner by 

the supplier and/or manufacturer. For purposes of these specifications, “Bridge” does not 

include abutments, piers, or other substructure components or foundations, nor does it include 

any part of the roadway to be located directly upon the bridge superstructure, except for the 

structural concrete deck. 
 
Calculations: Documentation related to the analysis, design, and load rating (when requested) 

in the form of hand computations, computer output, diagrams and summary tables in either hard 

copy or electronic portable document format (.pdf) files. 
 
Contract Documents: The documents prepared by the Owner which govern the scope of work, 

design, manufacturing of the Bridge. 
 
Contractor: The Company responsible for installing the Bridge. 
 
Design Loading: The specified minimum live loads governing the bridge’s design. 
 
Engineering Drawings: Drawings prepared by the Manufacturer that represent the intended 

engineering design including criteria and general notes. These drawings typically depict the 

Bridge’s framing plan, elevation, member sizes, transverse section(s), end-of-bridge 

section(s), field assemblies, and installation notes. 
 
Load Rating: The live load capacity of the Bridge pursuant to Applicable Codes, Standards, 

and statutes of the state in which the bridge is located. Load ratings shall be reported as 

inventory or operating. 
 
LRFD: Load & Resistance Factor Design 
 
Manufacturer: The firm responsible for the design, preparation of drawings, fabrication and 

shipping of the Bridge. 
 
Manufacturer’s Responsibilities: The work to be performed in accordance with these 

specifications will consist of timely furnishing of structural steel design, and shop drawings; 

and manufacture of the Bridge pursuant to the Applicable Codes and Standards, and 

transportation to the location indicated in the Contract Documents. 
 
Owner: The legal Owner of the installed Bridge. 
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Contractor’s Responsibilities: The contractor will, in a timely manner, provide the Bridge 

Supplier or Manufacturer with approved Contract Documents sufficient in scope to define the 

requirements to plan, layout, design, and fabricate the Bridge; provide requirements for shop 

assembly and shop inspection; provide or approve paint color and finish (gloss); provide or 

approve a complete list of included and excluded items to be supplied with the Bridge; provide 

or approve the requirements for submitting Engineering Drawings; and provide adequate and 

accurate information as to the requirements for delivering the Bridge. 
 
Permanent: Intended and commonly sold, offered or purchased for use in the original 

location for more than twenty (20) years. 
 
Shop Drawings: Drawings prepared by the Manufacturer that represent the intended 

fabrication of pieces and supplied items. These drawings include instructions for forming, 

fabricating, connecting and finishing the pieces, in the form of labels, symbols, notes, and 

dimensions. 
 
Station: An increasing increment along the roadway centerline that defines the orientation of 

the bridge with respect to beginning and end and left and right of the project. Stations may be 

surveyed or arbitrarily set depending on the complexity of the project. Upstation is forward and 

toward the end of the project. Downstation is rearward and toward the beginning of the project. 

Left and right are oriented while looking upstation. 
 
Supplier: The designer and manufacturer of the prefabricated bridge who is involved in all 

activities from the pre-bid phase through construction. 
 
Timely: In compliance with the time parameters of the agreement. 
 
1.2 Manufacturer’s Qualifications 
 
AISC Certification: The Manufacturer shall have maintained certification by the American 

Institute of Steel Construction (AISC) (Intermediate Steel Bridges), including Fracture Critical 

and Sophisticated Paint System endorsements, for a period of at least five (5) continuous years 

immediately preceding the bid opening. 
 
SSPC Qualifications:  The Manufacturer shall employ painters trained and certified under 

the Structural Steel Paint Council, SSPC QP3 Standard Procedure for Evaluating Qualifications 

of Shop Painting Applicators w h o  s h a l l  b e  familiar with material safety data sheets 

(MSDS), product data sheets, painting tools and equipment and quality procedures. 
 
Experience: The Manufacturer shall have designed and supplied at least ten (10) permanent 

premanufactured steel truss and rolled beam bridges of approximately the same size and 

configuration as the proposed Bridge during a period of not more than five (5) continuous 

years immediately preceding the bid opening. The Manufacturer shall also have experience 

designing and manufacturing bridges with all-bolted component connections using Computer 

Numerically Controlled (CNC) drilling equipment and shop bolting operations. 
 
Pre-Bid Representative: The Manufacturer shall assign a local Pre-Bid Representative for 

the purposes of attending pre-bid meetings and pre-construction conferences. This 



46 

 

representative shall be available to assist in defining the engineering scope of services and 

planned construction activities along with coordinating information during the pre-bid phase. 

 
 
1.3 Pre-Approved Manufacturers 
 
The Owner has pre-approved the following manufacturer(s) as possessing the requisite 

qualifications to timely and properly design and manufacture the Bridge. 
 
CONTECH Engineered Solutions, LLC 

9025 Centre Pointe Drive 

West Chester, OH  45069 

www.ContechES.com 

 

Big R Bridge 

P.O. Box 1290 

Greely, CO 80632 

www.bigrbridge.com 
 
Excel Bridge 
12001 Shoemaker Ave 
Santa Fe Springs, CA 90670 
www.excelbridge.com 
 
Wheeler Bridge 
9330 James Avenue South 
Bloomington, MN 55431 
www.wheeler-con.com 
 
All other prospective manufacturers, not pre-approved by the Owner are required to submit a 

signed application with the following documentation supporting their ability to meet the 

above referenced qualifications no less than twenty (10) business days prior to bid opening: 
 

• Copy of current AISC certifications as provided above. 

• Copy of current AWS Shop Certification 

• Copy of Quality Assurance Programs. 

• Splicing and erection procedures. 

• Approved welding process procedures. 

• The name and qualifications of the Manufacturer’s representative designated to 

represent the Manufacturer for all pre-bid activities. 

• The name and qualifications of the Technical Assistant that will conduct on-site 

assistance during field installation of the Bridge until secure and stable. 

• If any part of the Bridge is to be galvanized, a copy of the written warranty issued by 

the galvanizer that warrants against corrosion of the superstructure (other than bridge 

flooring) for a period of not less than 35 years. 

• List ten (10) permanent steel bridges similar in size and configuration to the Bridge, 

which the applicant has manufactured in the preceding five (5) years, together with 

drawings, calculations, project details and contact information. 

http://www.conteches.com/
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• Complete list of plant, equipment, employees and others to be used by the applicant to 

design and manufacture the Bridge including copies of all Professional Engineering 

licenses for designers and welding certificates for welders. 
 

Notification: The Owner will evaluate and verify the accuracy of the submittal and notify 

the prospective Manufacturer at least five (5) business days prior to bid opening whether the 

prospective Manufacturer meets the requisite qualifications. If the Owner determines that the 

requisite qualifications do not exist, the Manufacturer’s bid shall not be eligible for 

consideration. The Owner will notify rejected bidders of the decision. The Owner’s decision 

shall be final. 
 

1.4 Bid Phase Activities 

 

Pre-bid Meeting: The Owner will hold a mandatory pre-bid meeting as indicated in the Bid 

Documents.  All prequalified general contractors are required to attend this meeting.  

 

Pre-bid Questions:  Pre-bid questions may be submitted in advance of the advertised bid date.  

Pre-bid questions must be submitted via e-mail or fax.  They will be answered in written 

form to all plan holders as, either as a clarification or an addendum. 
 

2. APPLICABLE CODES AND STANDARDS 
 

2.1 Governing Codes and Standards 
 

• The Bridge shall be designed in accordance with current, recognized and accepted 

specifications for bridge design and construction, including all interims, and as 

stipulated by the Owner below. Currently, within the United States, the American 

Association of State Highway and Transportation Officials (AASHTO) publishes two 

sets of bridge design and construction specifications: the 1) Standard Specifications for 

Highway Bridges, 17th Edition (2002), Division I & II and AASHTO LRFD Bridge 

Design Specifications for Highway Bridges, 5th Edition (2010) and 2) AASHTO 

LRFD Bridge Construction Specifications 3rd Edition (2010). The Specifier shall 

select the governing code in Section 4.2. 
 

• Additionally, a live load basis such as HL93 (AASHTO LRFD), or HS20 (AASHTO 

Std. Spec.) shall also be specified by the Owner. The Owner’s designation of the 

specification should be consistent in its application to other parts of the project such as 

the substructure and foundations. The Specifier shall select the governing live load in 

Section 4.3. 
 

2.2 Reference Codes and Standards 
 

• American Institute of Steel Construction (AISC), Steel Construction Manual, 
Thirteenth Edition. 

 
• ANSI/AF&PA National Design Specification (NDS) for Wood Construction 2005 

Edition. 
 

• American Welding Society (AWS) D1.5 Bridge Welding Code (Use AWS D1.1 for 
welding not covered in AWS D1.5). 

 
• Research Council on Structural Connections (RCSC) Specifications for Structural 
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 Neoprene Compression Seal 

 

Joint Using A325 or A490 Bolts (2004). 
 

• AASHTO/NSBA S2.1 Steel Bridge Fabrication Guide Specifications, 2nd Edition. 
 
 

3. BRIDGE CHARACTERISTICS 
 

3.1 Span(s): See Construction Documents. 
 

3.2 Width: See Construction Documents. 
 

3.3 Skew: See Construction Documents. 
 

3.4 Finish: The finished surface of the fabricated steel shall be:  weathering steel. 

 
 

3.5 Wearing Surface: The wearing surface shall be: concrete with broomed finish. The crown 
of the wearing surface shall be at a ¼” per ft. cross slope in each direction, unless 
otherwise specified. 

  
3.6 Flooring/Deck: The bridge shall utilize the following floor system:   

 Galvanized corrugated steel deck with reinforced concrete deck  

3.7   Bridge Railings:  The bridge shall utilize the following railing system:  
  
 
 

Tubular Steel Vehicle/Hand Rails with Horizontal Steel 

Elements  
The Owner shall be responsible for designing and completing the connection of the 

bridge railing to any approach railings or terminations, unless otherwise specified in the 

Agreement. 
 

3.8 Bearings: The bridge shall utilize the following bridge bearings:   
 

 Laminated Elastomeric Bearing Pads (with Steel Base and Load) 

Plates)  

3.9 Expansion Joints: The bridge shall utilize the following expansion joint: 
 
 
 

3.10 Bridge Style in Elevation: 
 
Faux Truss (on Beam Bridge): The design shall be an all-bolted bridge multi-line stringer 

beam bridge with faux (or false) truss members along the fascia of the beam bridge. Faux 

truss members shall be made from steel shapes and plates and be fabricated into one of the 

truss configurations listed below. The trusses shall be self- supporting via connections to the 

substructure, but shall not carry live loads. They shall be attached and braced to the beam 

superstructure. The stringer beams shall be designed to carry the applicable dead and live 

loads; and be provided full length, with bolted transverse diaphragms. Owner approved 

bearings with anchor bolts, expansion joint systems, guardrail systems as specified in the 

Contract Documents, and all bolts and hardware required for installation, shall be included. 
 
Bowstring: The faux truss design shall be a welded Pratt truss as further described in these 

specifications.  The trusses shall resemble the following: 
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The trusses shall each have a continuous arched top chord, a single diagonal member in each 

truss panel, and a vertical member at each interior bottom chord panel point.  

 

3.11 Bridge Style - Truss Connections: 
 
Direct Welded Member-to-Member Connections: To the maximum extent possible, 

connections for the truss girders shall join the members directly together using complete fillet 

welds around the lesser member. Field splices for the faux truss girders shall be bolted 

connections.  

 

4. ENGINEERING 
 

4.1 Licensure: The engineering design of the Bridge shall be performed by, or under the direct 

supervision of a Licensed Professional Engineer in the State in which the Bridge will be 

erected. The design shall be completed in accordance with recognized engineering principles 

and design practices and with a standard of care commensurate with the Manufacturer’s role 

in the project. 
 

4.2 Design Specification: The Bridge shall be designed in accordance with: AASHTO LRFD 

Bridge Design Specifications 6th Edition (2012) including all interims. Additionally, live load 

shall be specified as HL-93 (AASHTO LRFD).  

4.3 Analysis: The structural analysis for the Bridge shall include, at a minimum, a two-

dimensional analysis for gravity dead loads and moving live (truck) loads on transverse and 

longitudinal members, as applicable. Location of axle loads, lane loads, wheel loads; and the 

distribution of wheel loads shall be applied as such to produce the maximum stress (or 

applied force) in the member or members under consideration. 
 

4.4 Bridge Information Model (BriM): The Manufacturer shall utilize three-dimensional CAD 

software with integrated model-data-CNC file transfer of the Bridge components and assemblies 

to prepare Engineering and Shop Drawings. This is to promote efficiency during plan 

development and to improve quality of the delivered Bridge order. 
 

4.5 Load Rating: A load rating of the Bridge’s superstructure shall be supplied to the Owner upon 

written request, after the bridge’s fabrication is complete. Requirements for the Load Rating 

shall be conveyed to the Manufacturer at the time of request. 
 

4.6 Loads & Load Combinations: All applicable dead and live loads shall be applied and 

combined as specified in the Design Specification. Longitudinal forces from thermal 

expansion and contraction, and vehicles; along with lateral forces from wind, flood or 

seismic events shall be computed and combined as applicable and in accordance with the 

Design Specification. 
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4.7 Gusset Plates: Gusset plates shall be adequately designed to transfer member forces in 

accordance with governing sections of the Design Specifications and FHWA Publication 

Number IF-09-014. All gusset plates shall have 1” radiused corners, except for the lower 

corners aligned toward the mid-line of the bridge. They shall be square to aid their 

orientation during assembly. 
 

4.8 Camber & Deflection: Calculation of the Bridge’s dead and live load deflection is 

required. Live load deflection of the primary members should be limited to the span-to- 

deflection ratio of L/600 unless otherwise specified. Dead load deflection shall be 

accommodated by forming camber into the unloaded geometry of the members. Profile grade 

curvature shall also be taken into account when determining the fabricated (or induced) 

camber of the members. No camber adjustment is required for spans of less than 50 ft., except 

that they be fabricated with their natural mill camber as “up”. 
 

4.9 Concrete Deck Slab: The 8” concrete structural deck slab shall be designed in accordance 
with the Design Specification and by the bridge manufacturer. 
 

4.10 Railings: Railings shall be designed to provide a continuous, snag-free alignment along the 

bridge’s edge of roadway. Additionally, they shall transition smoothly to a ground mounted 

railing system eventually terminating as directed or planned by the Owner, unless otherwise 

stipulated in the Agreement.  The railing system shall be designed to meet the dimensional 

requirements of the Design Specification and to resist vehicular impact loads in accordance 

with the Design Specification: TL1 (AASHTO LRFD). 
 

Bicycle and pedestrian rails shall be designed for the dimensional and load requirements of the 

selected Design Specification. 
 
 

4.11 Drawing Submittals:   The Manufacturer shall design the prefabricated bridge(s) and 

prepare Drawings in accordance with the following minimum requirements. Engineering 

Drawings and Calculations, sealed by a Registered Professional Engineer in the state where 

the Bridge is to be erected, will be submitted to the Owner for Approval within 2 weeks of 

receipt of the Purchase Order, contingent upon receiving all scope information at the time 

of purchase order; and after receiving answers to requests for information (RFI). Shop 

Drawings will be supplied to the Owner upon written request. 
 
Unless otherwise requested, an electronic version of the Shop Drawings will be submitted in 

portable document format (.PDF) via email to the Owner or the Owner’s designated contact. 

After final approval by the Owner, the Manufacturer shall provide the Owner with two 24” x 

36” paper copies of the Engineering Drawings. 3 sets of the As-Fabricated Drawings (11” x 

17”) shall be transmitted to the Contractor at the time of Bridge Delivery. 

 
 

5. MATERIALS & COMPONENTS 
 
 

5.1 Weathering Steel: Bridges specified as “weathering” shall be fabricated from rolled 

beam or wide flange shapes designated ASTM A709 Grade 50W. Secondary weathering 

members may be tubular shapes carrying the ASTM A847 (50 ksi) designation; all 
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domestically produced and provided by an AISC recognized supplier. 
 

5.2 Structural Fasteners: All bolted connections shall utilize ASTM A-325 High Strength 

Bolts. All bolts for weathering steel components shall be ASTM A325 Type 3.  

 

5.3 Anchor Bolts: The anchor bolts supplied with all bridge systems shall be ASTM A449 Full 

Thread Studs Hot Dip Galvanized as per ASTM A153. Each anchor bolt shall be 

provided with one A563 Galvanized Heavy Hex Nut and one F436 Galvanized Flat 

Washer. 

 

5.4 Bearings: This item consists of furnishing and installing bridge bearings in accordance with 

the Contract Documents, this specification, and the manufacturer’s recommendations. If none 

is previously determined, the following specifications shall apply and be included into the 

project: 
 
Elastomeric and laminated elastomeric bearing pads shall be custom molded from neoprene or 

natural rubber. Laminated pads shall be reinforced with internal steel plates and vulcanize-

bonded to alternating layers of the elastomer during the molding process. 
 

5.5 Expansion Joints: This item consists of furnishing and installing expansion joints in 

accordance with the Contract Documents, this specification, and the manufacturer’s 

recommendations. If none is previously determined, the following suggested specifications are 

offered for inclusion into the project: 
 
Armored strip seal or compression seal expansion joints shall be armored using a deck 

attached steel angle and a steel angle embedded into the concrete back wall with headed 

studs. The seal gland shall be a flexible, non-reinforced and extruded from neoprene 

(polycholoroprene) compounds which satisfy the ASTM standard specification D3542 for 

Preformed Polychloroprene Elastic Joint Seals for Bridges. Steel extrusions for strip seals 

shall be ASTM A588 or A36 steel as per the manufacturer. Armored strip or compression seal 

joints shall be detailed in the construction plans. Approved products include: 
 
   

• Compression Seals - Wabo®CompressionSeal Bridge Series by Watson Bowman 

Acme Corp. or Delastic® Preformed Compression Seals by D.S. Brown Company. 
 

5.6 Floor or Deck System: The flooring or deck system shall be provided as designated in the 

Engineering Drawings and as specified below.   

 

5.7 Stay-in-Place Forms for Concrete Decks: The Stay-in-Place (SIP) corrugated metal decking 

forms shall have a minimum depth of 2”, Type 8.5P, as supplied by Wheeling Corrugated. 

The minimum thickness shall be 20 gage and shall have G165 Galvanized Coating. The 

minimum laying width per sheet of decking shall be 34”. The SIP forms shall be supported by 

support angles “field welded” to the stringer beams. SIP form shall be attached to support 

angles using self- tapping screws approved by the SIP manufacturer 
 

5.8 Concrete Deck Slab: The 8” concrete deck slab shall be constructed by the Contractor and 

as required by the Engineering Drawings. Concrete and reinforcing steel materials and 

strengths shall be noted in the Engineering Drawings. Concrete shall be formed, mixed, placed, 
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consolidated, finished and cured in accordance with the Owner’s specification referenced in 

the Engineering Drawings and as approved by the Owner in the field. Concrete shall not be 

placed until the forms and reinforcing steel have been inspected by the Owner. 
 

6. MANUFACTURING AND QUALITY CONTROL 
 

6.1 Certification Manual: A current copy of the AISC Program Manual describing the Bridge 

Manufacturer’s operations and practices shall be maintained by the quality Control Manager for 

review by designated quality control inspectors. Copies of the AISC Certification Manual shall 

be made available to customers and their representatives, upon requests. 
 

6.2 Cleaning and Surface Preparation: Steel that is to be fabricated shall be cleaned by solvent 

or hand tools, or shot blasted, as needed to clean and remove rust and mill scale that might 

impede accuracy of fit-up or quality of fabrication prior to processing. Weathering steel shall 

be blasted to provide a uniform surface appearance. Steel to be galvanized shall be prepared in 

accordance with the galvanizers recommendations. Steel that is to be painted shall follow the 

Contract Documents and paint manufacturer’s recommendations and as specified below. 
 

6.3 Cambering: The Bridge shall be cambered in accordance with the Contract Documents and the 

design computations to offset the predicted total dead load deflection and to accommodate 

the profile grade indicated in the Contract Documents. Mechanical (cold) cambering may be 

used where permitted by the applicable construction specifications and the Owner’s customary 

practices. Heat cambering by experienced workers may be employed, as an optional method. 
 

6.4 Welding:  All welding shall conform to the AASHTO/AWS D1.5 Bridge Welding Code. 

Welding of tubular connections is covered in the AWS D1.1 Welding Code. All welding shall 

utilize E70 or E80 series electrodes. The weld process used shall be Flux Core Arc Welding 

(FCAW) or Shielded Manual Arc Welding (SMAW) per ANSI/AASHTO/AWS D1.5 

“Bridge Welding Code.” Welding operators shall be properly accredited and experienced. 

Qualifications of welders shall be made available upon request. 
 

6.5 Plate & Shape Cutting: Plate and shape cutting shall conform to methods specified in 

AASHTO/AWS D1.5 Bridge Welding Code Section 3 Workmanship. Computer Numerically 

Controlled (CNC) cutting equipment shall be utilized as a manufacturing method as it allows 

for highly accurate dimensional cutting along with precise and rapid shop operations. 

Exceptions to CNC processing should be submitted in writing to the owner for approval, prior 

to commencing fabrication. 
 

6.6 Bolt Holes: All bolt hole fabrication for high strength, slip critical bolted connections shall 

conform to the workmanship requirements of the Research Council on Structural Connections 

(RCSC) Specifications for Structural Joint Using A325 or A490 Bolts. Computer Numerically 

Controlled (CNC) drilling equipment shall be utilized as a manufacturing method as it allows 

for highly accurate hole location along with precise and rapid shop operations. Exceptions to 

CNC processing should be submitted in writing to the owner for approval, prior to commencing 

fabrication. 
 

6.7 Bolting: All shop and field bolting shall comply with the AASHTO Construction 

Specifications, Section 11 and the Research Council on Structural Connections (RCSC) 

Specifications for Structural Joints Using A325 or A490 Bolts. Nuts shall be ASTM A563 
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grade DH and washers shall be ASTM F436, of corresponding finish. Shop and field bolts 

shall be tightened using the Turn-of- Nut Installation Method (AASHTO 11.5.6.4.4 or RCSC 

8.2.1); or by a tension controlled (TC) wrench and bolt system (ASTM F1852); or by use of 

Direct Tension Indicating (DTI) washers. 
 

• A325 Type III Hex Head (Weathering Steel) 
 

6.8 Shop Assembly: Shop assembly shall conform to AASHTO Construction Specifications and 

AASHTO/NSBA S2.1 Guide Specifications. For bridges such as trusses, the Manufacturer 

shall shop assemble the entire span, to conform to the camber  and blocking requirements 

shown in the Engineering Drawings in an unloaded,  laydown process. If the span is too 

long for a complete shop assembly, the Manufacturer shall check-assemble a minimum of 

three adjacent shippable units of the bridge, in a sequential manner, to ensure that an accurate 

fit-up of assemblies are possible in the field. Complex framing members such as skewed 

floor beams shall also be check - assembled in the shop, to ensure geometric accuracy and 

fit-up has been achieved. Stringers beams, transverse bracing and accessory pieces are not 

required to be check- assembled to their primary members unless specified in the Contract 

Documents. 
 

6.9 Shop Inspection: Each Bridge shall be inspected by a qualified shop inspector. For all welded 

assemblies the inspector shall be a Certified Weld Inspector that is qualified under the 

AWS QC-1 program. Each inspection shall include as a minimum requirement the following: 

review of Shop Drawings, weld procedures, welder qualifications and weld testing reports, 

visual inspection of welds and verification of overall dimensions and geometry of the 

Bridge. Non destructive testing of welds shall be performed both prior to and after galvanizing. 

All welds shall be visually inspected 100%. All welds shall be magnetic particle tested for a 

minimum length or 12“. Welds over 12” long shall be magnetic particle tested at least 12” 

for every 10‟ of length. A report of these inspections shall be provided. 
 

6.10 Surface Preparation for Painting: Components to be painted shall be abrasive blast 

cleaned as a minimum to the standard SSPC-SP10, Near White Blast Finish. Additional blast 

cleaning may be required if the resulting blast profile does not comply with the specific 

paint requirements. The first coat of paint is to be applied to the steel within 24 hours of being 

blasted. A Quality Control Inspector trained and certified in paint inspection shall inspect the 

material for conformance to the contract requirements. 
 

6.11 Shop Painting: All painting shall be performed in an enclosed structure that is temperature 

controlled. The paint system shall be suitable for the intended use and as recommended by the 

paint manufacturer and approved by the Owner. Application shall be in accordance with the 

recommendations of the paint manufacturer. The color of the finish coat shall be specified by 

the Owner at the time of the shop drawing approval. The specified paint system will be applied 

by brush, roller, or air-less spray methods unless otherwise recommended by the paint 

manufacturer. Touch up paint of the same color and by the same manufacturer shall be 

provided to the contractor to cover areas where the coating has been damaged during the 

assembly and installation process or if required for final inspection. 
 
 

6.12 Material Certification: The Manufacturer shall maintain a program to receive, inspect, 

record and trace materials used in the Bridge. Material Test Reports shall be used to prove 
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domesticity, and document chemistry and physical test records. Certificates of Conformance 

shall be used to document compliance with specifications. Traceability shall be met by heat 

and lot numbers records from the producing mill or supplier. This program shall be in 

evidence by the Manufacturer’s AISC Certification and a written copy found in the 

Manufacturer’s AISC Certification Manual. 
 
 

7. SITE, DELIVERY & ERECTION 
 

7.1 Owner responsibility: The Owner shall procure all necessary information about the site and 

soil conditions. The engineering design and construction of the Bridge abutments, piers 

and/or footings shall be the responsibility of the Owner. Pertinent information related to the 

design and performance of the bridge superstructure shall be made available to the Bridge 

Manufacturer upon execution of the agreement. The Owner/Contractor shall install the 

anchor bolts in accordance with the Bridge Manufacturer’s Engineering Drawings and 

recommendations. All roadway approach work and paving of the Bridge’s roadway shall be 

the responsibility of the Owner/Contractor. All electrical grounding and lightning protection 

shall be the responsibility of the Owner/Contractor. 
 

7.2 Delivery: Delivery of the Bridge will be within an agreed period of time after approval of 

Engineering Drawings 10 weeks. Bearing plates, anchor bolts and expansion joints can be 

furnished in advance of the Bridge for incorporation into the abutment construction, upon 

receipt of a timely request by the Contractor. Delivery of the bridge shall be coordinated 

between the Manufacturer or their Supplier and the Contractor. The Supplier shall 

communicate this information to the Manufacturer depending on the agreement and 

subsequent responsibilities. 
 

7.3 Erection: The Manufacturer will advise the Owner/Contractor of the attachment points and 

other necessary information required to install the bridge. The method and sequence of 

erection shall be the responsibility of the Owner/Contractor unless otherwise included in the 

agreement. Unloading, stabilization, splicing, bolting, and proper rigging and lifting are the 

responsibility of the Owner/Contractor. 
 

7.4 Field Painting: For painted bridges, field assembled connections will require field painting of 

the joined members. Joined faces (faying surfaces) will be shop primed but be masked off for 

subsequent coats. The masking will be stepped back to reveal the prime and intermediate 

coats. The contractor shall complete field painting of these joints and connections with paint 

that matches the shop applied coatings in accordance with the plans and manufacturer’s 

recommendations. Field painting shall be completed after the bridge has been erected and set.  

Final acceptance of the field painting shall be by the Owner. 
 

7.5 Touch-Up Painting: Touch-up painting shall be performed on areas that have been damaged 

or marred during shipping and handling. These may include but are not limited to scratches, 

scuffs, tears, or loss of finish through any coating layer. The contractor shall use care and 

protect painted pieces and assemblies during unloading, staging, field assembly and final 

erection. The contractor is responsible for making repairs to the paint coatings under this 

item and shall coordinate this work with the required field painting described in Section 7.4. 
 
 



55 

 

8. TECHNICAL ASSISTANCE 
 

8.1 The successful bidder through the Manufacturer and/or Supplier shall provide a qualified 

Technical Assistant at the jobsite while the primary structure components are installed. The 

Contractor shall notify the Manufacturer or their representative at least two weeks in advance of 

the planned installation. The Technical Assistant shall have at least five (5) years experience in 

the installation of similar bridges. 

 


