

Logan Center Street Project Main Street to 100 West

Addendum #1

June 24, 2019

This Addendum is hereby attached to and made part of the Contract Documents. Each Bidder shall acknowledge receipt of this addendum and acceptance of all conditions contained herein by entering the Addendum number and date in the space provided on Page 9 of the Bidding Documents.

All bids submitted without the signed acknowledgement of this Addendum will be rejected.

Item 1:

Replace the Bid Schedule with the following changes:

1. Changed quantity of Item 14, Remove Storm Drain Pipe, to 368 Feet
2. Replaced Item 47 with OPEN DRIVEWAY APPROACH, 8 INCH THICK
3. Replaced Item 48 with FLARED DRIVEWAY APPROACH, 8 INCH THICK
4. Changed quantity of Item 51, 18 Inch Reinforced Concrete Pipe, to 2,051 Feet
5. Changed quantity of Item 83, Topsoil – 12 Inch Thick, to 1,395 Square Feet
6. Deleted Item 84, TOPSOIL – 18 INCH THICK

Item 2:

Replace the Measurement and Payment with the following changes:

1. Deleted Item 84, TOPSOIL – 18 INCH THICK

Item 3:

Replace the plan sheets with the following changes:

1. Sheet C-102 – Changed driveway approach thickness to be 8 inch.
2. Sheet C-103 – Added leader to include additional storm drain pipe removal.
3. Sheet C-505 – Added joint detail. Changed topsoil depth in section B-B to 12 inch. Modified notes 2 and 3.
4. Sheet CU-102 – Modified pipe lengths for IP2-1 and P2-6.
5. Sheet CU-102A – Updated profiles to include additional pipe and box changes.
6. Sheet CU-103 – Modified location of boxes CB3-1 and CB3-2. Added pipes IP3-1, P3-1, and P3-2. Modified and added pipe lengths.
7. Sheet CU-103A – Added sheet.